
 

September 14, 2009 
 

INVITATION FOR BID 
Letter of Invitation 

For Site Mitigation to the  
Bay Area Call Box System 

 
 
Dear Contractor: 
 
The Metropolitan Transportation Commission Service Authority for Freeways and 
Expressways (MTC SAFE) invites your firm to respond to this Invitation for Bid (IFB) 
for: 

Site Mitigation to the Bay Area Call Box System 
MTC SAFE is soliciting bids for a Contractor to improve the accessibility of call box 
sites, a project to be completed by November 2011.  
 
MTC SAFE was established in June 1988 as the service authority for the nine counties of 
the Bay Area. The entity provides motorist assistance programs including the call box 
program funded by an annual $1 per vehicle DMV registration fee. Under legislation, 
MTC SAFE maintains sole ownership of call boxes that are on the freeways, highways, 
county roads and expressways, with exceptions to the call boxes in the Caldecott Tunnel, 
Posey and Webster Tubes. Caltrans and the California Highway Patrol are partnering 
agencies. Almost half of these call box sites require site accessibility improvements due to 
their location behind guardrails, or curbs.  
 
This letter, together with the Instructions to Bidders and Bidding Requirements, General 
Conditions, Special Conditions, Specifications, Bid and Reference Forms and MTC SAFE 
Purchase Order Form comprise the IFB for this project.  Responses to the IFB are to be 
submitted in accordance with the instructions stated herein.  
 
Bid Submission 
Interested bidders must submit their bids in sealed envelopes by 4:00 p.m. on Tuesday, 
October 13, 2009.  Bids received after that date and time will not be considered.   All bids 
must be completed and submitted on the enclosed Bid Form, Appendix B, in order to be 
considered. Appendix C, Reference Form, and Appendices E-2, E-3, E-5, and E-6 must be 
submitted with the bid.  Bidders who do not complete all appendices risk being found non-
responsive. A submitted bid shall be considered a firm offer to enter into a contract for the 
services. Bids must be honored for a period of 90 days from date of submittal.  
 
To receive any addenda to this IFB, you must notify the Project Manager in writing (e-
mail or fax is acceptable) at least one week prior to the due date for bids. 
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MTC SAFE Point of Contact 
Bids and all inquiries relating to this IFB should be submitted to the Project Manager at the 
address shown below.  For telephone inquiries, call (510) 817-5937.  Email inquiries may be 
directed to jfox@mtc.ca.gov. 
 

Joanna K. Fox, Project Manager 
Metropolitan Transportation Commission 

Joseph P. Bort MetroCenter 
101 Eighth Street 

Oakland, California 94607-4700 
 

Disadvantaged Business Enterprise Participation 
Disadvantaged Business Enterprises (DBEs) and other small businesses are strongly encouraged 
to participate in the performance of Agreements financed in whole or in part with federal funds 
(See 49 CFR 26, “Participation by Disadvantaged Business Enterprises in Department of 
Transportation Financial Assistance Programs”).  The Supplier should ensure that DBEs and 
other small businesses have the opportunity to participate in the performance of the work that is 
the subject of this solicitation and should take all necessary and reasonable steps for this 
assurance. The bidder/proposer shall not discriminate on the basis of race, color, national origin, 
or sex in the award and performance of subcontracts. 
 
Bidders are encouraged to use services offered by financial institutions owned and controlled by 
DBEs. 
 
Bidders are required to document their activities in the solicitation and selection of 
subcontractors on Appendix E-5, Bidders List of Subcontractors (DBE and Non-DBE), Parts I 
and II.  For the complete DBE participation provisions applicable to this procurement see 
Appendix E-4.  
 
Minimum Qualifications 
To be eligible to submit a bid, a bidder must have; 
  

1) A valid California State Contractor’s License 
 
2) Successfully completed three (3) other construction contracts related to emergency 

roadside call boxes or similar projects on freeway shoulders within the last 5 years.  
 

3) Successfully completed at least one (1) project pertaining to Call Box site upgrades 
within the last year. 

 
Bidders may be required to verify these qualifications prior to the award of contract. 
 
Other Qualifications  
 
In addition to the qualifications listed above bidders must have current knowledge of Call Box 
and Americans with Disabilities Act (ADA) requirements and guidelines. 
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I. INSTRUCTIONS TO BIDDERS AND BIDDING REQUIREMENTS 
 
A. Directions 
 
This package contains the specifications regarding the work to be done and the schedule.  (See 
Appendix A, Scope of Work).  All bids must be completed and submitted on the enclosed 
Bid Form, Appendix B, in order to be considered.  Appendix C, Reference Form, and 
Appendices E-2 and E-3, Lobbying and Debarment Certificates, and Appendix E-5, 
Bidder’s List of Subcontractors (DBE and Non-DBE)- Part I and Part II must also be 
submitted. Bidders who do not complete all appendices risk being found non-responsive. 
 
The provisions set forth below specify the standards by which bids will be received and 
considered by MTC SAFE. Bids not complying with these provisions may be considered non-
responsive by MTC SAFE. 
 
Your bid package shall include the following: 
 

• Signed Bid Form (Appendix B)  
• Completed Reference Form (Appendix C) 
• Lobbying and Debarment Certificates (Appendices E-2 and E-3), and  
• Bidder’s List of Subcontractors (DBE and Non-DBE)-Part I & II (Appendices E-5) 

 
B. Definitions 
 
1. MTC SAFE:  Metropolitan Transportation Commission Service Authority for Freeway 

and Expressways 
 
2. Bidder:  An individual, firm, partnership, corporation, or combination thereof, submitting 

a bid. 
 
4. Contractor:  The Bidder to whom a purchase order or contract is mailed or otherwise 

offered. 
 
5. Bid:  The forms included in this IFB become a bid when completed properly by a Bidder 

and submitted to MTC SAFE. 
 
6. Contract:  A signed MTC SAFE Purchase Order (Appendix D) mailed or delivered to a 

particular bidder, shall constitute a binding contract, which incorporates this IFB, and its 
addenda, if any, all documents referenced herein, any deviations from the specifications 
expressed and accepted by MTC SAFE, and all terms and conditions of the Purchase 
Order. 
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C. Preparation of Bid 

1. General 
All prices and quotations shall be written legibly by computer printer, typewriter or pen and ink.  
No erasures shall be made.  Errors may be crossed out and corrected by typewriter or pen and ink 
adjacent to the item crossed out.  Each correction shall be initialed in ink by the person signing 
the bid. 

2. Bid Price 
The bid price shall include all costs of labor, materials, equipment, tools, machinery, utilities, 
transportation, license or permit fees, overhead, and profit and all other services necessary for 
proper execution and completion of the work. 

3. Taxes 
The total bid price shall include full compensation for all applicable federal, state, and local 
taxes, as may be appropriate. 

4. Irregular Bids 
Bids may be rejected if they show such irregularities as: any alteration of form, additions not 
called for, conditional bids, incomplete bids, indefinite or ambiguous bids, obviously unrealistic 
or unbalanced prices, or a signature by other than an authorized person. 

5. Conditional Bids 
No condition included in a bid shall be binding upon MTC SAFE if in conflict with, inconsistent 
with, or in addition to the terms and conditions of this IFB, unless expressly accepted in writing 
by MTC SAFE. 

6. Addenda and Interpretations 
MTC SAFE will not be responsible for any oral interpretation of the meaning of the 
requirements or specifications in this IFB. Every request for such interpretation shall be in 
writing addressed to: Attention: Joanna K. Fox MTC, 101 - 8th Street, Oakland, CA 94607-4700. 
Any and all such interpretations and any supplemental instructions will be in the form of written 
addenda to the specifications which, if issued, will be mailed and/or faxed with a request for 
confirmation, to all bidders who have requested addenda. All addenda so issued shall become 
part of the Contract Documents. 

7. Deviations 
MTC SAFE reserves the right to permit deviations from the specifications if an article offered is 
deemed by MTC SAFE to be of as good quality and as satisfactory for its intended use as an 
article fully meeting specifications.  Unless exceptions are noted by Bidder, the article offered 
will be assumed to be in accordance with specifications indicated. 

8. Examination of Plans, Specifications and Sites 
The Bidder shall satisfy him/herself as to the character, quality, and quantities of work to be 
performed, materials to be furnished, and as to the requirements of the proposed contract. The 
submission of a bid shall be prima facie evidence that the Bidder has made such examination and 
is satisfied as to the conditions to be encountered in performing the work and as to the 
requirements of the proposed contract, plans and specifications. 
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9. Submission 
Only bids submitted on the furnished bid form will be considered. Bids received after the date 
and time indicated for receipt of bids will not be considered.  Bidders will be solely responsible 
for the delivery of the bid to MTC SAFE by the time, on the date, and at the location indicated 
for receipt of bids. 

10. Withdrawal Before Bid Opening 
No bid may be modified; however, a bid may be withdrawn by written request, signed by the 
individual who signed the bid or his authorized representative, and received by MTC SAFE prior 
to the time indicated for receipt of bid. 

11. Protest of Specifications 
Prospective bidders may submit written protests of IFB specific specifications on the grounds 
that the specifications are biased, unduly restrictive, discourage competition, or do not comply 
with state or local law or regulation no later than seven (7) calendar days prior to the date bids 
are due.  Such protests will be reviewed by MTC SAFE and responded to prior to bid opening. If 
appropriate, the time of bid opening will be extended to accommodate any changes in the IFB. 

12. Relief of Bidder after Bid Opening 
Unless MTC SAFE in its sole discretion elects otherwise, a Bidder shall not be relieved of his 
bid nor shall any change be made in his bid because of mistake.  If a Bidder requests relief and 
MTC SAFE agrees to consider such request, it will be such Bidder's responsibility to establish 
that: 

(a) A mistake was made; 
(b) The Bidder gave MTC SAFE written notice of the mistake within five days after the 

opening of bids, specifying in detail how the mistake occurred; 
(c) The mistake made the bid materially different than the Bidder intended it to be; and 
(d) The mistake was made in filling out the bid and was not due to error in judgment or to 

carelessness in reading the IFB or referenced documents. 

D. Award of Contract 

1. Bid Opening 
Bids will be opened publicly and publicly announced at MTC’s offices, at the address, on the 
date, and at the hour indicated herein for the receipt of bids.  Bidders are invited (not required) to 
be present. 

2. Duration of Offer 
A signed bid is deemed to be an offer to enter into a contract for services bid and is firm for the 
period of time stated in the Letter of Invitation, unless extended by the bidder. 

3. Discretion of MTC SAFE 

MTC SAFE reserves the right to reject any and all bids and to waive informalities and minor 
irregularities in bids received, other provisions herein notwithstanding. 
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4. Selection of Contractor 
The award, if an award is made, will be to the responsible Bidder, whose bid, conforming in all 
material respects to the terms and conditions of this IFB, is the lowest in price for the work 
requested.  

5. One Bid 
If MTC SAFE receives only one bid and that bid is made on terms differing from those set forth 
herein, MTC SAFE may, at its discretion, accept such terms as responsive. 

6. Selection Disputes 
A bidder may protest the selection of a Contractor on the grounds that MTC SAFE procedures, 
the provisions of this IFB, or applicable provisions of state or local law have been violated or 
inaccurately and/or inappropriately applied by submitting to the Project Manager a written 
explanation of the basis for protest no later than three (3) working days after the date on which 
the contract is authorized by MTC Operations Committee or the date the firm is notified that it 
was not selected, whichever is later, for objections to consultant selection. 
 
Protests must clearly and specifically describe the basis for the protest in sufficient detail for the 
MTC SAFE review officer to recommend a resolution to the Executive Director. The Executive 
Director will respond to the protest in writing, based on the recommendation of a MTC SAFE 
review officer. Authorization to award a contract to a particular firm by the MTC Operations 
Committee shall be deemed conditional until the expiration of the protest period or, if a protest is 
filed, the issuance of a written response to the protest by the Executive Director. 
 
Should the protesting proposer wish to appeal the decision of the executive Director, it may file a 
written appeal with the MTC Operations Committee, no later than three (3) working days after 
receipt of written response from the Executive Director. The Operation Committee’s decision 
will be the final agency decision. 
 
MTC SAFE’s decision to award a contract to a Contractor shall be conditioned upon the 
expiration of the protest period. 
 
II. GENERAL CONDITIONS  
A. Independent Contractor 
Contractor is an independent contractor and not an employee or agent of MTC SAFE and has no 
authority to contract or enter into any other agreement in the name of MTC SAFE.  Contractor 
has, and hereby retains, full control over the employment, direction, compensation and discharge 
of all persons employed by Contractor who are assisting in the performance of services under 
this Agreement.  Contractor shall be fully responsible for all matters relating to the payment of 
its employees, including compliance with social security, withholding tax and all other laws and 
regulations governing such matters. Contractor shall be responsible for its own acts and those of 
its agents and employees during the term of this Agreement. 

B. Changes to Purchase Order  

Any material changes to the terms of the Purchase Order shall require a written amendment to 
the purchase order, signed by the MTC SAFE Executive Director or a designated representative 
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and Contractor. No claim for additional compensation shall be recognized unless contained in a 
duly executed amendment. 

C. Termination  

1. Termination for Convenience 

MTC SAFE may, by written notice stating the extent and effective date, terminate its contract 
with the Contractor for convenience in whole or in part, at any time.  MTC SAFE shall pay the 
Contractor as full compensation for performance until such termination: the pro rata price for the 
period of performance up to the time of termination and reasonable termination costs. In no event 
shall MTC SAFE be liable for any loss of profits on the portion of the contract so terminated. 

2. Termination for Default 

If Contractor becomes insolvent, assigns or subcontracts the work without MTC SAFE approval, 
does not deliver the work specified in the Contract or fails to perform in the manner called for, or 
fails to comply with any other material provision of the Contract, MTC SAFE may terminate the 
Contract for default. Termination shall be effected by serving a ten (10) day advance written 
notice of termination on Contractor, setting forth the manner in which Contractor is in default. If 
Contractor does not cure the breach or propose a plan and schedule for curing the breach 
acceptable to MTC SAFE within the ten (10) day period, the Contract shall be deemed 
terminated. 
 
MTC SAFE shall pay the Contractor as full compensation for performance until such termination 
the amount which would be payable under the Contract, offset by any costs incurred by MTC 
SAFE to correct or complete work required under the Contract, including the difference between 
Contractor's price for the contract and any higher price paid to another Contractor retained to 
complete the work.  
 
If it is determined by MTC SAFE that Contractor’s failure to perform resulted from 
unforeseeable causes beyond the control of Contractor, such as a strike, fire, flood, earthquake or 
other event that is not the fault of, or is beyond the control of Contractor, MTC SAFE, after 
setting up a new delivery or performance schedule, may allow Contractor to continue work, or 
treat the termination as a termination for convenience. 

D. Indemnity 

Contractor agrees to indemnify, and hold MTC SAFE, MTC, their commissioners, officers, 
employees and agents harmless from all claims, demands, suits, losses, damages, injury, and 
liability, direct or indirect (including any and all costs and expenses in connection therewith), 
incurred by reason of any negligent or otherwise wrongful act, or failure to act of Contractor, its 
officers, agents, employees and subcontractors or any of them, under or in connection with this 
IFB; Contractor agrees at its own cost expense and risk to defend any and all claims, demands, 
suits, or other legal proceedings brought or instituted against MTC SAFE, MTC, their 
commissioners, officers, agents, and employees, or any of them arising out of such acts or failure 
to act, and to pay and satisfy any resulting judgments. 

E. Assignment 
The Contractor shall not assign any right, duty or responsibility in this contract without the prior 
written consent of MTC SAFE thereto; provided however, that claims for money due or to 
become due to Contractor from MTC SAFE under this Contract may be assigned without such 
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approval.  Notice of any such assignment shall be furnished promptly to MTC SAFE, and any 
such assignment shall be subject to all authorized withholdings in favor of MTC SAFE. 

F. Choice of Law 
All questions pertaining to the validity and interpretation of this Agreement shall be determined 
in accordance with the laws of the State of California. 

G. Prohibited Intent  
No member, officer or employee of MTC SAFE during his/her tenure shall have any interest, 
direct or indirect, in the Contract or the proceeds thereof. 

H. Construction Contract Provisions 
General Conditions for construction contracts are included in this IFB as Appendix I.  
 
I. Cooperation Between Contractors 
MTC SAFE reserves the right to contract for and perform other or additional work on or near the 
work covered by these specifications.  When separate contracts are let within the limits of any 
one project, each contractor shall conduct his work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractors.  Contractors working 
on the same project shall cooperate with each other as directed.  Each contractor involved shall 
assume all liability, financial or otherwise, in connection with his contract and shall protect and 
save harmless MTC SAFE from any and all damages or claims that may arise because of 
inconvenience, delays, or loss experienced by him because of the presence and operations of 
other contractors working within the limits of the same project. 
 
III. SPECIAL CONDITIONS 
A. Minimum Qualifications 
To be eligible to submit a bid, a bidder must have successfully completed three (3) other 
construction contracts related to emergency roadside call boxes or similar projects on freeway 
shoulders. An extensive knowledge of call box and their technology is not required.  
 
Bidders may be required to verify these qualifications prior to the award of contract. 
 
Minimum Qualifications 
To be eligible to submit a bid, a bidder must have; 
  

1) A valid California State Contractor’s license; 
 
2) Successfully completed three (3) other construction contracts related to emergency 

roadside call boxes or similar projects on freeway shoulders within the last 5 years; and  
 

3) Successfully completed at least one (1) project pertaining to Call Box site upgrades 
within the last year. 

 
Bidders may be required to verify these qualifications prior to the award of contract. 
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Other Qualifications 
 
In addition to the qualifications listed above bidders must have current knowledge of Call Box 
and Americans with Disabilities Act (ADA) requirements and guidelines.  
 

B. Period of Performance  
Contractor shall perform call box site improvements and modifications from start of contract on 
or about November 13, 2009, and shall complete improvements by November 30, 2011.  

C. Subcontractors 
Bidders may subcontract portions of the work to be performed under the contract but must notify 
MTC SAFE of the subcontracted work. Bidders shall be held responsible for all work conducted 
through a subcontractor.  

D. Inspection and Acceptance by MTC SAFE 
1.  Inspection 
 
The MTC SAFE Project Manager will monitor the work of the Contractor. The MTC SAFE 
designated Inspector will certify each call box site submitted by Contractor to the MTC SAFE 
for billing. All performance, which includes services, materials, supplies and equipment 
furnished or utilized in the performance of this contract, and workmanship in the performance of 
services shall be subject to inspection and test by MTC SAFE or its designated inspector at all 
times during the term of the contract. The Contractor shall provide adequate cooperation to the 
Inspector assigned by MTC SAFE to permit the inspector to determine the Contractor’s 
conformity with these specifications and the adequacy of the services being contractually 
provided. 
 
2. Acceptance  
 
Certification of each call box site by the MTC SAFE project manager of the designated Inspector 
shall be a requirement prior to payment.  
 
If any services performed hereunder are not in conformity with the specifications and 
requirements of this contract, MTC SAFE shall have the right to require the Contractor to 
perform the services in conformity with said specifications and requirements at no additional 
increase in total contract amount, prior to acceptance. When the services to be performed are of 
such nature that the difference cannot be corrected, MTC SAFE shall have the right to (1) require 
the Contractor immediately to take all necessary steps to ensure future performance of the 
services in conformity with requirements of the contract, and (2) reduce the price to reflect the 
reduced value of the services performed.   
 
In the event that Contractor fails to perform the services promptly or take necessary steps to 
ensure future performances of the service in conformity with the specifications and requirements 
of the contract, MTC SAFE shall have the right (1) to terminate these contract for default as 
provided above; and (2) by contract or otherwise to have the services performed in conformity 
with the contract specifications and charge to the Contractor any cost occasioned to MTC SAFE 
that is directly related to the performance of such services.  
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E. Notices 
All notices or other communications to either party by the other shall be deemed given when 
made in writing and delivered or mailed to such party at their respective addresses as follows: 
 

To MTC SAFE: Attention:  Joanna Fox, Project Manager 
MTC SAFE 
101 - 8th Street 
Oakland, CA  94607-4700 
Fax: 510.817-5848 
Email:<jfox@mtc.ca.gov>  
 

To Contractor: Signator of Bid form 
Address on Bid Form 
Address on Bid Form 
Fax number on Bid Form 
Email address on Bid Form  

F. Guaranty 
The Contractor guarantees that the services will be performed in a professional manner by 
qualified personnel. Upon receiving notification from MTC SAFE that a defect is detected, the 
Contractor shall repair or replace the work performed initially, without cost to MTC SAFE, and 
to MTC SAFE’s satisfaction. The Contractor’s guaranty excludes damage or defect caused by 
abuse by MTC SAFE or modifications not executed by the Contractor. The Contractor 
guarantees to arrive promptly at the date and time scheduled with the MTC SAFE Project 
Manager prepared to perform the tasks as specified in Appendix A, Scope of Work. 

H. Scheduling 
Contractor shall not commence any work until a meeting between the Contractors and MTC 
SAFE’s Project Manager is held.  The meeting will be held at a time and date to be established 
by the MTC SAFE Project Manager.  No work will be done unless authorized by the MTC SAFE 
Project Manager.  Contractor must be able to perform the work specified in Appendix A, Scope of 
Work, no later than November 30, 2011.  

I. Contract Arrangements 
MTC SAFE shall issue a Purchase Order (PO) to the successful Contractor that shall incorporate 
this IFB, the Contractor’s bid, and all terms and conditions set forth in the PO.  General 
Conditions of the MTC SAFE PO are included in this IFB as Appendix D.   

J. Examination of Specifications and Sites 

Bidders shall satisfy themselves as to the character, quality, and quantities of work to be 
performed, materials to be furnished, and as to the requirements of the proposed contract. The 
submission of a bid shall be prima facie evidence that a Bidder has made such examination and 
is satisfied as to the conditions to be encountered in performing the work and as to the 
requirements of the proposed contract, plans and specifications. Failure to do so will be at 
Proposers’ own risk and they cannot secure relief on the plea of error. 
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K. Unknown Obstructions 
Should any unknown obstruction be encountered during the course of this contract the 
Contractor immediately bring it to the attention of the MTC SAFE Project Manager.  The 
Contractor shall be responsible for the protection of all employees, existing equipment, furniture, 
or utilities encountered within the work area. 

L. Measurements 
It is the responsibility of the bidder to make all measurements to determine his/her bid price.  
MTC SAFE will not be responsible for determining the quantities of materials necessary to 
complete the work specified. 

M. Supplies 
Contractor is to provide all necessary supplies and to include the costs of such supplies in its bid.  
A list of all supplies to be used by the Contractor is to be provided to and approved by the MTC 
SAFE Building Manager prior to use.  The Material Safety Data Sheets (MSDS) or equivalent 
information on each product used is to be attached to the list. 

N. Insurance 

Note: These insurance requirements are additional requirements to the Purchase Order 
Terms and Conditions, listed in Appendix D, and Contractor must fully comply with the 
requirements listed below.  
 
1. Minimum Coverage:  Contractor shall, at its own expense, obtain and maintain in effect at 

all times during the life of this Agreement the following types of insurance against claims, 
damages and losses due to injuries to persons or damage to property or other losses that may 
arise in connection with the performance of work under this Agreement, placed with insurers 
with a Best’s rating of A-X or better. 
1.1 Workers’ Compensation insurance in the amount required by the applicable laws, and 
Employer’s Liability insurance with a limit of not less than $1,000,000 per employee and 
$1,000,000 per occurrence, and any and all other coverage of Contractor’s employees as 
may be required by applicable law. Such policy shall contain a Waiver of Subrogation 
endorsement in favor of MTC SAFE. Such Workers Compensation & Employers Liability 
may be waived, if and only for as long as contractor is a sole proprietor with no employees. 

 
1.2 Commercial General Liability insurance for Bodily Injury and Property Damage 
liability, covering the operations of Contractor and Contractor officers, agents, employee 
and with limits of liability which shall not be less than $1,000,000 combined single limit per 
occurrence with a general aggregate liability of not less than $2,000,000 applying separately 
to this project, and Personal & Advertising Injury liability with a limit of not less than 
$1,000,000. Expense for Indemnitee’s defense costs shall be outside of policy limits and 
such policy shall be issued on a Duty to Defend Primary Occurrence Form. 

 
1.3 Business Automobile insurance for all automobiles owned, used or maintained by 
Contractor and Contractor officers, agents and employees, including but not limited to 
owned, leased, non-owned and hired automobiles, with limits of liability which shall not be 
less than $1,000,000 combined single limit per occurrence. 
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1.4 Property Insurance.  Contractor at Contractor’s expense shall obtain a policy or 
policies of insurance covering loss or damage, including loss of use, to any and all MTC 
SAFE real, personal and intellectual property, notwithstanding such property being in the 
care, custody or control of the Contractor, in an amount equal to the full replacement value 
thereof, as same may exist from time to time. Coverage shall be secured for the life of the 
project, within the definition, “All Risk,” or “Special Form,” and shall include coverage for 
installation and testing of any equipment that is to be installed or become part of any real 
property. If such insurance coverage has a deductible clause, the Contractor shall be also 
liable for the deductible. 
 
1.6 Umbrella.  Contractor will carry umbrella insurance in the amount of $2,000,000 that 
provides excess limits over Employers Liability, Auto Liability, and General Liability as 
outlined above. 

2. Deductibles:  Any deductibles or self-insurance retentions over $25,000 are subject to the 
approval of MTC SAFE. 

3. Notice of Termination:  All Contractor policies shall provide that the insurance carrier shall 
give written notice to MTC SAFE at least 60 days prior to cancellation, non-renewal or 
material change of coverage in the policy or policies, and shall provide notice of such change 
to MTC SAFE and any other additional insured. 

4. Additional Provisions:  Each policy or policies of insurance described in Paragraph 1.2, 
Commercial General Liability Insurance, above shall contain the following provisions: 
4.1. Inclusion of MTC SAFE, its directors, officers, representatives, agents and employees, 

as additional insured’s with respect to work or operations in connection with this 
Agreement.  

4.2. Endorsement providing that such insurance is primary insurance and no insurance of 
MTC SAFE will be called on to contribute to a loss. 

5. Certificates of Insurance:  Promptly on execution of this Agreement and prior to 
commencement of any work hereunder, Contractor shall deliver to MTC SAFE Certificates 
of Insurance verifying the aforementioned coverages.  Such certificates shall make reference 
to all provisions and endorsements referred to above and shall be signed on behalf of the 
insurer by an authorized representative thereof.  Contractor agrees, upon written request by 
MTC SAFE, to furnish copies of such policies or endorsements required under the 
Agreement prior to the Effective Date of the Agreement. 

6. Disclaimer:  The foregoing requirements as to the types of limits of insurance coverage to be 
maintained by Contractor are not intended to and shall not in any manner limit or qualify the 
liabilities and obligations otherwise assumed by Contractor pursuant hereto, including, but 
not limited to, liability assumed pursuant to Section II, Paragraph D, Indemnification, above. 

7.   Subcontractor’s Insurance:  Contractor shall require each of its subcontractors to provide 
the aforementioned coverages, unless such coverages are waived or reduced in writing by the 
MTC SAFE Project Manager. 
 

O. Prevailing Wage Rates, Apprenticeship and Payroll Records 
The Contractor shall comply with California Labor Code Sections 1720 et seq. and Title 8 of the 
California Code of Regulations Sections 16000 et seq. governing the payment of prevailing 
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wages, as determined by the Director of the California Department of Industrial Relations. In 
particular, the Contractor’s attention is drawn to Labor Code Sections 1770 (payment of 
prevailing wage rate), 1775 (penalty for non-payment), 1776 (payroll records), and 1777.5 (use 
of apprentices).  The selected Contractor will be provided with the labor certification set forth in 
Labor Code Section 1861 upon notification of award and must return a signed certification prior 
to performing work.  

P. Injury Prevention 
As part of MTC SAFE’s Injury Prevention Program (IPP) established pursuant to California 
Labor Code Section 6401.7, Contractor may be required to provide MTC SAFE with a 
description of Contractor’s IPP and, specifically, of methods and procedures for identifying and 
using safe conditions and work practices at the worksite while performing specified work. 

Q. Bonding 
The Contractor shall furnish a Labor and Material Payment Bond in an amount equal to 100% of 
the total bid amount.  The Payment Bond shall be made in favor of MTC SAFE, on a form 
provided by MTC SAFE executed by a surety company acceptable to MTC SAFE (Best Guide 
Rating of “A+10” or better) and authorized to execute such in the State of California; and shall 
be furnished within five (5) days of receipt of Notice to Award from MTC SAFE.  The Payment 
Bond shall secure the payment of the claims of laborers, mechanics or material men employed on 
the work under Contract and shall be in full force and effect until all work is accepted by MTC 
SAFE and all claims for materials and labor have been paid.  Changes in the Scope of work 
and/or Specifications (Appendix A) or any other part of the contract including time extensions, 
may be made without securing consent of the surety or securities on the contract bond and shall 
in no way release Contractor from its obligations hereunder.     
 
R. Withheld Amounts and Final Payment 
MTC SAFE shall withhold, as a retainage, 5% of the value of each payment due hereunder until 
all services required under this Agreement have been completed and accepted by MTC SAFE.  
Final payment of any balance due Contractor, including any amounts withheld, will be made 
promptly after satisfactory completion of the work under this Agreement, and after receipt and 
written acceptance by MTC SAFE of the work required under this Agreement.   
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APPENDIX A,  

SCOPE OF WORK AND SPECIFICATIONS FOR CALL BOX SITE IMPROVEMENTS 

A. Background information 
 
The Americans with Disabilities Act (ADA) of 1990 set forth guidelines for accessibility to 
places of public accommodation and commercial facilities by individuals with disabilities. To 
bring the Bay Area Call Box system into compliance with ADA requirements, MTC SAFE 
performed a comprehensive site survey cataloging the physical state of every call box in the 
system in March of 2009. The survey identified 931 sites in need of mitigation to be compliant. 
Other potential site improvements include, but are not limited to, pad replacements, path 
installations, backwall removal, and site conversions. 
 
B. Initial Site Inspection 
 
Contractor shall complete an initial evaluation of each call box site to determine if problems 
exist that would prevent the site upgrade from being completed in full within 24 hours. The 
primary goal is to avoid any issues that might prevent the site upgrade and therefore cause 
schedule slippage.  
 
The evaluation should include a check for box functionality, communication issues, and existing 
structures and concrete that requires removal.  Communication issues that might affect work 
include, but are not limited to, moving a landline call box. All landlines, scheduled to move need 
to be noted. If landline call boxes cannot be moved without assistance from the phone company, 
other solutions can be proposed by Contractor.   
 
Contractor shall document and report all problems that would prevent the installation from being 
completed. Documentation should include pictures, if needed, and a detailed description of the 
problem. A walkthrough will be conducted with an MTC SAFE representative, who will provide 
an independent evaluation of the problem and a cost estimate. If applicable, the Contractor shall 
provide an estimate to complete the necessary repairs as a potential task work order. 
 
C.  Project Coordination and Scheduling  
 
The work specified in this IFB will be coordinated and scheduled in conjunction with the MTC 
SAFE Project Manager, with the final say given to the MTC SAFE Project Manager. The Project 
Manager must be notified as soon as possible of any problems encountered during the project 
execution. Contractor will be required to submit a performance schedule to the Project Manager 
prior to beginning work. Changes in the performance schedule must be approved in writing in 
advance by the MTC SAFE Project Manager. Coordination with the Call Box maintenance 
contractor may be required. Contractor is responsible for obtaining all necessary permits, lane 
and shoulder closure approvals, and traffic control to complete specified work. All work under 
this contract will be completed by November 30, 2011. 
 
D.  Certification Process 
 
Contractor shall submit weekly reports to the MTC SAFE Project Manager. Each report shall 
identify the Call Box locations where work was completed and the work performed at each 
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location. All work will be inspected by MTC SAFE or its designated inspector to ensure 
compliance with the access specifications and improvements listed in Appendix F of this IFB.  
 
E.  Specific Site Improvement Descriptions 
 
Call box sites requiring mitigation fall into one of the following types: 

Site Type Description 
Type A Installed at-grade, in soil. Back of box facing on-coming traffic.  
Type B Installed in a cut-slope.  
Type C Installed on an in-fill slope.  
Type D Mounted on a soundwall. Right side of box facing on coming traffic.  
Type E Installed behind a k-rail or concrete barrier. Right side of box facing on 

coming traffic. 
Type F Installed behind a guardrail. Right side of box facing on coming traffic. 
Type G Installed at-grade in concrete. Back of box facing on-coming traffic. 

Type H or K Installed on k-rail or concrete barrier. Right side of box facing on coming 
traffic. 

Type L Installed behind a curb. Right side of box facing on coming traffic. 
Type M Installed at grade, in soil. Right side of box facing on coming traffic. 

 
For pictures of different Call Box Site Types, see Appendix G.  
 
The following tasks describe the physical work that will need to be undertaken for specific call 
box sites:  
 
1.  Site Conversions 
 
Call box sites requiring conversions are currently either behind guardrails (Site type E or F) or 
behind a curb (site type L). These call boxes will need to be modified to a different site type that 
meets ADA standards and is appropriate for the current condition of the site according to the list 
in Appendix F.  
 
2. Pad Replacement  
 
Call box site types A, B, and C without a concrete pad or with an existing 3’ x 3’ pad will need a 
new 5’ x 5’ pre-fabricated armor cast concrete pad (minimum thickness of 3”). Old pads shall be 
disposed of at Contractor’s expense. Any pads installed shall be at the same grade as the 
shoulder or dirt surrounding the pad area to allow for wheelchair access. A list of call boxes 
requiring a pad replacement is attached in Appendix F.  
 
3.  Asphalt Paths 
 
Call box sites in which the right hand shoulder of the highway does not meet up with the call box 
pad may require an asphalt path to provide access. In such cases, the Contractor shall pave a path 
of the same width as the pad (5’) up to the call box pad. This may not be applicable to all call 
box sites with gaps between the shoulder and pad. Contractor shall use their best judgment and 
provide a list of call boxes to the MTC SAFE Project Manager in which paving an asphalt path is 
not feasible. Contractor shall submit a proposal of an alternate resolution for these sites, subject 
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to Project Manager approval. There are approximately 150 sites requiring some form of new 
asphalt path. The average length of new path is 9 feet. Path lengths listed in Appendix F are an 
approximation and not meant to dictate the exact length of asphalt path necessary at each site. 
Contractor shall use their best judgment in determining the exact length of asphalt path necessary 
to achieve ADA compliance. A list of call boxes requiring asphalt paths is detailed in Appendix 
F. 
 
4.  Relocation of Call Box 
 
Call box site mitigation may not be feasible in all locations due to the topography of the land or 
changes that have taken place since installation. Call boxes requiring relocation are identified in 
Appendix F. Suggested new locations will be provided to contractor, though final placement of 
the call box, required to achieve ADA compliance, is at the discretion of Contractor, subject to 
MTC SAFE Project Manager approval.  
 
5.  Removal of Call Box  
 
Call Boxes with an “X” in the “Remove Call Box” column of Appendix F shall be completely 
removed. All components of the removed call box including the pole, solar panel, blue signs, 
housing, Armorcast pads, and handrails shall be delivered to the Caltrans maintenance yard at the 
San Francisco Bay Bridge. Other components such as the retaining wall and concrete pad shall 
be disposed at Contractor’s expense.  
 
6.  Backwall Removal 
 
There are several Call Box sites in which the existing Backwall needs to be removed. Contractor 
shall remove the existing Backwall and smooth out the ground once removed. For a list of sites 
requiring a Removal of Backwall, see Appendix F. 
 
7. Task Orders 
 
Task Orders will be primarily used to make unanticipated repairs to equipment at Call Box 
locations. Contractor shall be compensated for its work under Task 7 as specified in one or more 
Task Orders, signed by MTC SAFE and Supplier.  Payment terms may be based on acceptance 
of deliverables or time and materials, at the rates listed in reimbursement, depending on the 
requirements of each Task Order. For time and materials-based Task Orders, the hourly rates 
provided in Appendix B, shall apply.  The total amount available for Task Orders shall not 
exceed twenty thousand dollars ($35,000).  Task Order procedures and a sample Task Order are 
attached in Appendices H-1 and H-2.  
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APPENDIX B,  
BID FORM 

 
Description of Improvements Quantity Materials 

Cost 
Labor Cost Extended Price* 

Task 1 – Site Conversion 644 $ $ $ 

Task 2 – Pad Replacement 202 $ $ $ 

Task 3 – Asphalt Path 3194 ft3 $ $ $ 
Task 4 – Relocation of Call Box 657 $ $ $ 
Task 5 – Removal of Call Box 24 $ $ $ 
Task 6 – Removal of Backwall 61 $ $ $ 
Task 7- Task Orders - - - $35,000 

TOTAL BID PRICE  $ $ $ 
 
*Prices are firm fixed sums including all applicable surcharges such as taxes, insurance, and fringe benefits, as well 
as indirect costs, overhead and profit allowance.  
 

KEY PERSONNEL 
 
Name Title Expertise Hourly Rate* 
    
    
    
    
    
 
• The hourly rates listed include all applicable surcharges such as taxes, insurance and fringe 

benefits as well as indirect costs, overhead and profit allowance, materials and supplies. 
These rates shall apply to task order work alone. 

 
Minimum Qualifications: 

Check either yes or no Yes No 

Does your company have a valid California State Contractor’s license?   

Has your company successfully completed three (3) other construction 
contracts related to emergency roadside call boxes or similar projects on 
freeway shoulders within the last 5 years? 

  

Has your company successfully completed at least one (1) project pertaining 
to Call Box site upgrades within the last year? 
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Signature of Authorizing Official: 

Name of Bidding Company  

Address  

Phone Number  

Fax Number  

Email  

License Number and Type  

By signing below you acknowledge and agree to provide the required services, and comply 
with all the terms and conditions (including all applicable insurance and bonding 
requirements) listed in this IFB. 

Representative Name and Title  
Name of Authorizing Official  
Authorized Signature  
 (Attach a copy of your standard warranty to this, Appendix B, Bid Form) 
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NON-COLLUSION DECLARATION: 
 
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
 
 
 
___________________________________________________, declares that he or she is  
                                       (Bidder’s Name)  
 
_________________________________ of ________________________________________, 
                             (Title)                                                           (Company’s Name) 
 
the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any 
undisclosed person, partnership, company, association, organization, or corporation; that the bid 
is genuine and not collusive or sham; that the bidder has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that 
anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, 
sought by agreement, communication, or conference with anyone to fix to the bid price of the 
bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of 
that of any other bidder, or to secure any advantage against the public body awarding the 
contract of anyone interested in the proposed contract; that all statements contained in the bid are 
true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or 
any breakdown thereof, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to 
effectuate a collusive or sham bid. 
 

I certify (or declare) under penalty or perjury under the laws of the State of California that 
the foregoing is true and correct. 

 
 
   
   

Type/Print Appropriate Name, Title  Signature 
 
 
 

Date 
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APPENDIX C,  
REFERENCE FORM 

 
Name of Bidding Company   

Representative Name & Title  

Phone Number   
 
References must not be relatives of the Contractor’s representative or owners.  The references 
given must be for clients with contracts of a similar work scope to this project. References given 
must be for clients which will provide references which satisfy the minimum requirements 
detailed in the Invitation For Bids, Letter of Invitation For Site Mitigation to the Bay Area Call 
Box Systems.  
 
Contractor’s References  (Provide at least 3) 
 
1. Client's Name  

 Contact Person   

 Address  

 City & Zip Code  

 Phone Number & 
Email 

 

 
2. Client's Name  

 Contact Person   

 Address  

 City & Zip Code  

 Phone Number & 
Email 

 

 
3. Client's Name  

 Contact Person   

 Address  

 City & Zip Code  

 Phone Number & 
Email 
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ATTACHMENT C-2,  
DESIGNATION OF SUBCONTRACTORS IN COMPLIANCE  

WITH THE SUBLETTING AND SUBCONTRACTING FAIR PRACTICES ACT 
 
 
Bidder:   
 
Bidder shall completely fill in the firm below for each proposed subcontract in excess of one-half percent of Bidders’s Total Contract 
Price, or, in bids for the construction of streets or highways, including bridges, in excess of one-half percent of the Bidders’ Total 
Contract PRrice of $10,000, whichever is greater, in compliance with the Public Contract Code  
 
Name of Subcontractor Address/City/State/Zip Portion of Work/Bid Item 

   

   

   

   

   

   

   
 
 
Total Contract 
Amount 

$ Amount to be 
Subcontracted: 

$ Percentage to be 
Subcontracted:  
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APPENDIX D,  

GENERAL CONDITIONS FOR MTC SAFE PURCHASE ORDERS 
 
1. DEFINITIONS 
a. MTC SAFE. Includes the Metropolitan Transportation Commission, the Metropolitan Transportation 

Commission Service Authority for Freeways and Expressways, or the Bay Area Transportation 
Authority.  

b. Contractor.  The individual, firm, partnership, corporation or combination thereof to whom a 
Purchase Order is mailed or otherwise furnished by MTC SAFE. 

c. Contract.  The legal agreement between MTC SAFE and the Contractor, which includes the terms of 
any written solicitation of Bids or Proposals and any deviation from the written specifications 
expressly accepted by MTC SAFE; the Contractor’s bid, proposal, or offer; and all terms and 
conditions set forth in or attached to this Purchase Order.  In the event of a conflict between one or 
more provisions of the Contract, the more specific or stringent provision with respect to Contractor’s 
performance of the work shall apply. 

 
2. ACCEPTANCE OF OFFER 

This purchase order constitutes MTC SAFE’s acceptance of Contractor’s offer and becomes a binding 
contract, as defined above, when it is signed by MTC SAFE and mailed to Contractor.  No revisions 
to or assignments of this order shall be valid unless in writing and signed by an authorized 
representative of MTC SAFE. 

 
3. PERFORMANCE OF WORK 

Contractor shall accomplish all the work and furnish all materials necessary for the completion of the 
work in a good, workmanlike and thorough manner and to the satisfaction of MTC SAFE, in 
accordance with the Contract. 

 
4. CONTRACT PRICE 

The firm fixed price(s) or other maximum payment set out in this purchase order, which includes full 
compensation to Contractor for performing all work required by the Contract, including all applicable 
federal, state and local taxes.  

 
5. VARIATION IN QUANTITY, QUALITY OR PERFORMANCE 

Any variation in the quantity, quality or performance of any item or service called for by this order 
shall be grounds for termination by default by MTC SAFE, as provided in 8a, unless approved by 
MTC SAFE in writing. 

 
6. PACKAGING AND CRATING 

All items shall be packed by Contractor in suitable containers for protection in shipment and storage.  
Prices set forth in this order include all charges for Contractor’s packing, crating and marking for 
transportation to f.o.b. point. 

 
7 INSPECTION AND ACCEPTANCE 

Inspection and acceptance will be at destination, unless otherwise provided.  Until delivery and 
acceptance, and after any rejections, risk of loss will be on the Contractor. 
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8. TERMINATION 
a. If Contractor fails to comply with any of the provisions of the Contract, or in the event Contractor 

becomes the subject of a proceeding under state or federal law for relief of creditors, or if Contractor 
makes an assignment for the benefit of creditors, MTC SAFE shall have the right to hold Contractor 
in default and cancel this order in whole or in part.  In each event, MTC SAFE may obtain the items 
covered by the cancelled order from another Contractor and, if Contractor was selected as a result of a 
competitive procurement process, Contractor shall reimburse MTC SAFE for the excess cost to MTC 
SAFE, if any. 

b. Without affecting its right to cancel this order under paragraph (a) above, MTC SAFE may terminate 
this order in whole or in part prior to shipment of goods or provision of services at no cost by 
providing written notice to the Contractor. In such event, MTC SAFE shall reimburse Contractor for 
non-recoverable costs incurred to date, not to exceed the Contract Price. 

 
9. SCHEDULE 

Unless otherwise agreed, material commitments and production arrangements should not be made by 
Contractor in excess of the amount or in advance of the time necessary to meet the specified delivery 
schedule.  Time is of the essence in filling this order, and it is Contractor’s responsibility to comply 
with MTC SAFE’s delivery directions and/or schedule.  Failure to deliver any item or provide any 
service called for by the contract within the time called for shall be grounds for termination for 
default as provided in 8.a. 

 
10. INDEMNIFICATION 

Contractor shall indemnify and hold harmless MTC SAFE and its officers, agents and employees 
from and against all claims, demands, suits, loss damage, injury and liability, including any and all 
costs and expenses incurred in connection therewith, however caused, resulting from, arising out of or 
in any way connected with Contractor’s performance of the Contract, including delivery of materials 
or equipment to MTC SAFE at the time and point of delivery indicated when delivery is an obligation 
of Contractor under the Contract.  
 

11. INDEPENDENT CONTRACTOR 
Contractor is an independent contractor and not an employee or agent of MTC SAFE. 
 

12. PAYMENT 
Contractor shall submit an invoice to MTC SAFE within thirty days after completion of work, unless 
otherwise specified in purchase order. MTC SAFE will pay invoices no later than thirty (30) days 
after their receipt conditioned upon approval of work done and amount billed.  Invoices shall be made 
in writing and delivered or mailed to MTC SAFE as follows: Accounting Section, MTC SAFE, 
Joseph P. Bort MetroCenter, 101 Eighth Street, Oakland, CA 94607-4700. 
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APPENDIX E-1,  
FEDERAL REQUIREMENTS 

 
1. Equal Employment Opportunity.  Supplier shall not, on the grounds of race, color, sex, 

age, religion, national origin, ancestry, physical handicap, medical condition, or marital 
status either discriminate or permit discrimination against any employee or applicant for 
employment in any manner prohibited by Federal, State or local laws.  In the event of 
Supplier non-compliance, MTC SAFE may cancel, terminate or suspend the Agreement 
in whole or in part.  Supplier may also be declared ineligible for further contracts with 
MTC. 

 Supplier and its subcontractors shall take affirmative action to ensure that applicants are 
employed, and that employees are treated during their employment, without regard to 
their race, religion, color, sex, or national origin.  Such action shall include, but not be 
limited to the following:  employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. Supplier and its 
subcontractors shall post in conspicuous places, available to all employees and applicants 
for employment, a notice setting forth these provisions.  

 
2. Disadvantaged Business Enterprise (DBE) and Small Business Enterprise Policy.  

 
2.1. Disadvantaged Business Enterprise (DBE) Participation 

 
A. This Agreement is subject to 49 CFR, Part 26 entitled “Participation by Disadvantaged 
Business Enterprises in Department of Transportation Financial Assistance Programs.” 
Suppliers who obtain DBE participation on this contract will assist Caltrans in meeting its 
federally mandated statewide overall DBE goal. 

 
B. DBE and other small businesses, as defined in 49 CFR, Part 26 are encouraged to 
participate in the performance of agreements financed in whole or in part with federal 
funds. The Supplier, subrecipient or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this Agreement. The Supplier 
shall carry out applicable requirements of 49 CFR, Part 26 in the award and 
administration of US DOT- assisted agreements. Failure by the Supplier to carry out 
these requirements is a material breach of this Agreement, which may result in the 
termination of this Agreement or such other remedy as the recipient deems appropriate. 
 
C. Any subcontract entered into as a result of this Agreement shall contain all of the 
provisions of this section. 
 
2.2. Performance of DBE Contractors and other DBE Subcontractors/Suppliers 

 
A. A DBE performs a commercially useful function when it is responsible for execution 
of the work of the Agreement and is carrying out its responsibilities by actually 
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performing, managing, and supervising the work involved. To perform a commercially 
useful function, the DBE must also be responsible with respect to materials and supplies 
used on the Agreement, for negotiating price, determining quality and quantity, ordering 
the material, and installing (where applicable) and paying for the material itself. To 
determine whether a DBE is performing a commercially useful function, evaluate the 
amount of work subcontracted, industry practices; whether the amount the firm is to be 
paid under the Agreement is commensurate with the work it is actually performing, and 
other relevant factors.   

 
B. A DBE does not perform a commercially useful function if its role is limited to that of 
an extra participant in a transaction, Agreement, or project through which funds are 
passed in order to obtain the appearance of DBE participation. In determining whether a 
DBE is such an extra participant, examine similar transactions, particularly those in 
which DBEs do not participate. 
 
C. If a DBE does not perform or exercise responsibility for at least thirty percent of the 
total cost of its Agreement with its own work force, or the DBE subcontracts a greater 
portion of the work of the Agreement than would be expected on the basis of normal 
industry practice for the type of work involved, it will be presumed that it is not 
performing a commercially useful function. 

 
3. Title VI of Civil Rights Act of 1964.  Supplier agrees to comply with Title VI of the Civil 

Rights Act of 1964 (42 U.S.C. § 2000d) and its implementing regulations in 49 CFR Part 
21. 

4. Debarment.  In contracts over $25,000, Supplier is required to certify, prior to executing a 
contract, that neither it nor its principals have been debarred from certain federal 
transactions by any Federal agency and to require any subcontractors with subcontracts 
over $25,000 to provide a similar certification.  (A copy of the required certification is 
included with this Appendix.) 

5. Audit and Inspection of Records.  Supplier shall permit the authorized representatives of 
DOT, Federal Transit Administration (FTA) or the Federal Highway Administration 
(FHWA, and the Comptroller General of the United States to inspect and audit all data 
and records of the Supplier relating to its performance under this Agreement from the 
date of this Agreement until three (3) years after the close out of the federal grant from 
which this Agreement is financed, or four (4) years after the fiscal year of the 
expenditure, whichever is longer.  This requirement must be passed along to 
subcontractors, excluding purchase orders not exceeding $25,000. 

6. Subcontractors 
a. Nothing contained in this Agreement or otherwise, shall create any contractual 

relation between the MTC SAFE and any subcontractors, and no subcontract shall 
relieve the Contractor of his/her responsibilities and obligations hereunder. The 
Supplier agrees to be as fully responsible to the MTC SAFE for the acts and 
omissions of its subcontractors and of persons either directly or indirectly 
employed by any of them as it is for the acts and omissions of persons directly 
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employed by the Supplier. The Supplier's obligation to pay its subcontractors is an 
independent obligation from the MTC SAFE’s obligation to make payments to 
the Supplier. 

b. Any subcontract in excess of $25,000, entered into as a result of this Agreement, 
shall contain all the provisions stipulated in this Agreement to be applicable to 
subcontractors. 

c. Supplier shall pay its subcontractors within ten (10) calendar days from receipt of 
each payment made to the Supplier by the MTC SAFE. 

d. Any substitution of subcontractors must be approved in writing by the MTC 
SAFE’s Project Manager in advance of assigning work to a substitute 
subcontractor. 

 
7. Federal Grant Requirements.  Those laws, statutes, ordinances, rules, regulations and 

procedural requirements which are imposed on MTC SAFE as a recipient of federal 
funds are imposed on Supplier, including compliance with 49 CFR Part 18, FTA Circular 
4220.1D and the current FTA Master Agreement, a copy of which is available through 
MTC. 

8. Identification of Documents.  All reports and other documents completed as part of this 
Agreement shall carry the following notation on the front cover or title page: 

 The preparation of this report has been financed in part by grants from the Federal Transit 
Administration, U.S. Department of Transportation.  The contents of this report do not 
necessarily reflect the official views or policy of the U.S. Department of Transportation. 

 
9. Rights in Data.  The Federal Government reserves a royalty-free, nonexclusive, and 

irrevocable license to reproduce, publish or otherwise use, and to authorize others to use, 
for Federal Government purposes: (a) the copyright in any work developed under this 
Agreement; and (b) any rights of copyright to which MTC SAFE or Supplier purchases 
ownership under this Agreement.  

10. State Energy Conservation Plan.  Supplier shall comply with all mandatory standards and 
policies relating to energy efficiency that are contained in the State Energy Conservation 
Plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. § 
6321 et seq.).  

11. Clean Air and Water Pollution Act.  Supplier agrees to comply with the applicable 
requirements of all standards, orders, or requirements issued under the Clean Air Act 
(42 U.S.C. § 7501 et seq.), the Clean Water Act (33 U.S.C. § 1251 et seq.), Executive 
Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15). 

12. Restrictions on Lobbying.  In agreements over $100,000, Supplier is required to execute a 
certificate indicating that no federal funds will be used to lobby federal officials and to 
disclose lobbying activities financed with non-federal funds.  (Certificate attached.) 
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APPENDIX E-2,  
CERTIFICATION REGARDINGDEBARMENT, SUSPENSION, AND OTHER 

RESPONSIBILITY MATTERS 
(THIRD PARTY CONTRACTS AND SUBCONTRACTS OVER $25,000) 

 
Instructions for Certification: 
 
1. By signing and submitting this bid or proposal, the prospective lower tier participant is 

providing the signed certification set out below.  
 
2. The certification in this clause is a material representation of fact upon which reliance 

was placed when this transaction was entered into.  If it is later determined that the 
prospective lower tier participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, MTC SAFE may pursue 
available remedies, including suspension and/or debarment. 

 
3. The prospective lower tier participant shall provide immediate written notice to MTC 

SAFE if at any time the prospective lower tier participant learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 
4. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier 

covered transaction,” “participant,” “persons,” “lower tier covered transaction,” 
“principal,” “proposal,” and “voluntarily excluded,” as used in this clause, have the 
meanings set out in the Definitions and Coverage sections of rules implementing 
Executive Order 12549 [49 CFR Part 29].  You may contact MTC SAFE for assistance in 
obtaining a copy of those regulations. 

 
5. The prospective lower tier participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower 
tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized in 
writing by MTC. 

 
6. The prospective lower tier participant further agrees by submitting this proposal that it 

will include the clause titled “Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion - Lower Tier Covered Transaction,” without 
modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions. 

 
7. A participant in a covered transaction may rely upon a certification of a prospective 

participant in a lower tier covered transaction that it is not debarred, suspended, 
ineligible, or voluntarily excluded from the covered transaction, unless it knows that the 
certification is erroneous.  A participant may decide the method and frequency by which 
it determines the eligibility of its principals.  Each participant may, but is not required to, 
check the Nonprocurement List issued by U.S. General Service Administration. 
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8. Nothing contained in the foregoing shall be construed to require establishment of system 
of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a participant is not required to exceed that which does a 
prudent person in the ordinary course of business dealings normally possess. 

 
9. Except for transactions authorized under Paragraph 5 of these instructions, if a participant 

in a covered transaction knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily excluded from participation 
in this transaction, in addition to all remedies available to the Federal Government, MTC 
SAFE may pursue available remedies including suspension and/or debarment. 
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 CERTIFICATION REGARDING DEBARMENT, SUSPENSION,  
INELIGIBILITY AND VOLUNTARY EXCLUSION 

LOWER TIER COVERED TRANSACTION 
 
 (1) The prospective lower tier participant certifies, by submission of this bid or proposal, 
that neither it nor its “principals” [as defined at 49 CFR Section 29.105(p)] is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction by any Federal department or agency. 
 
 (2) When the prospective lower tier participant is unable to certify to the statements in 
this certification, such prospective participant shall attach an explanation to this proposal.  
 
 
   

Date (Signature of authorized official) 
  
  
  
 (Type/print name and title) 
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APPENDIX E-3,  
CERTIFICATION OF RESTRICTIONS ON LOBBYING 

 
 
I,  hereby certify on behalf of   that: 
 (name and title of grantee 

official) 
 (name of grantee)  

 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, amendment, 
or modification of any Federal contract, grant, loan, or cooperative agreement. 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure 
Form to Report Lobbying,” in accordance with its instructions. 

 
3. The undersigned shall require that the language of this certification be included in the 

award documents for all subawards at all tiers (including subcontracts, subgrants, and 
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall 
certify and disclose accordingly. 

 
This certification is a material representation of fact upon which reliance is placed when this 
transaction was made or entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any 
person who fails to file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
Executed this    day of ________, 2008. 
 
 
  

By (Signature of authorized official) 
  
  
  
 (Title of authorized official) 
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APPENDIX E-4,  
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 

 
1. TERMS AS USED IN THIS DOCUMENT 

•  The term “Disadvantaged Business Enterprise” or “DBE” means a for-profit 
small business concern as defined in Title 49, Part 26.5, Code of Federal 
Regulations (CFR). 

•  The term “bidder” also means “proposer” or “offerer.” 
•  The term “Agreement” also means “Contract.” 
•  Agency also means the local entity entering into this contract with the 

Contractor or Supplier. 
•  The term “Small Business” or “SB” is as defined in 49 CFR 26.65. 
 

2. AUTHORITY AND RESPONSIBILITY 
A. DBEs and other small businesses are strongly encouraged to participate in the 

performance of Agreements financed in whole or in part with federal funds 
(See 49 CFR 26, “Participation by Disadvantaged Business Enterprises in 
Department of Transportation Financial Assistance Programs”).  The 
Contractor should ensure that DBEs and other small businesses have the 
opportunity to participate in the performance of the work that is the subject of 
this solicitation and should take all necessary and reasonable steps for this 
assurance. The bidder/proposer shall not discriminate on the basis of race, 
color, national origin, or sex in the award and performance of subcontracts. 

 
B. Bidders/Proposers are encouraged to use services offered by financial 

 institutions owned and controlled by DBEs. 
 

3. SUBMISSION OF DBE INFORMATION 
 

A “Local Agency Proposer/Bidder-DBE (Supplier Contracts)-Information” form, 
Appendix E-6 will be included in the Agreement documents to be executed by the 
successful bidder. The purpose of the form is to collect data required under 49 CFR 26. 
Even if no DBE participation will be reported, the successful bidder must execute and 
return the form. 
 
4. DBE PARTICIPATION GENERAL INFORMATION 
 
It is the bidder’s responsibility to be fully informed regarding the requirements of 49 
CFR, Part 26, and the Department’s DBE program developed pursuant to the regulations. 
Particular attention is directed to the following: 

A. A DBE must be a small business firm defined pursuant to 13 CFR 121 
and be certified through the California Unified Certification Program 
(CUCP). 
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B. A certified DBE may participate as a prime contractor, subcontractor, 
joint venture partner, as a vendor of material or supplies, or as a trucking 
company. 

 
C. A DBE joint venture partner must be responsible for specific contract 

items of work or clearly defined portions thereof. Responsibility means 
actually performing, managing and supervising the work with its own 
forces. The DBE joint venture partner must share in the capital 
contribution, control, management, risks and profits of the joint venture 
commensurate with its ownership interest. 

 
D. A DBE must perform a commercially useful function pursuant to 49 CFR 

26.55; that is, a DBE firm must be responsible for the execution of a 
distinct element of the work and must carry out its responsibility by 
actually performing, managing and supervising the work. 

 
E. The bidder (prime contractor) shall list only one subcontractor for each 

portion of work as defined in their bid/proposal and all DBE 
subcontractors should be listed in the bid/cost proposal list of 
subcontractors. 

 
F. A prime contractor who is a certified DBE is eligible to claim all of the 

work in the Agreement toward the DBE participation except that portion 
of the work to be performed by non-DBE subcontractors. 

 
5. RESOURCES 

A. The CUCP database includes the certified DBEs from all certifying agencies 
participating in the CUCP. If you believe a firm is certified that cannot be 
located on the database, please contact the Caltrans Office of Certification toll 
free number 1-866-810-6346 for assistance.  Bidder/Proposer may call (916) 
440-0539 for web or download assistance. 

 
B. Access the CUCP database from the Department of Transportation, Civil 

Rights, Business Enterprise Program website at: 
http://www.dot.ca.gov/hq/bep/. 

 
• Click on the link in the left menu titled Find a Certified Firm 
• Click on Query Form link, located in the first sentence 
• Click on Certified DBE's (UCP) located on the first line in the center of the 

page 
• Click on Click To Access DBE Query Form 
• Searches can be performed by one or more criteria 
• Follow instructions on the screen 

• “Start Search,” “Requery,” “Civil Rights Home,” and “Caltrans Home” links are located 
at the bottom of the query form
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APPENDIX E-5,  
BIDDER’S LIST OF SUBCONTRACTORS (DBE AND NON-DBE) - PART I 

The bidder shall list all subcontractors (both DBE and non-DBE) in accordance with Section 2-1.054 of the Standard Specifications and per Title 49, Section 
26.11 of the Code of Federal Regulations. This listing is required in addition to listing DBE Subcontractors elsewhere in the proposal. Photocopy this form for 
additional firms. 

Firm Name/Address/ 
City, State, ZIP 

Phone/ 
Fax 

Annual Gross 
Receipts 

Description of Portion of Work to be 
Performed 

Local Agency Use Only 
(Certified DBE?) 

 < $1 million    YES Name  

 < $5 million    NO 
Phone 

 < $10 million  Address  

 < $15 million  
If YES list DBE #: 

 > $15 million  City State ZIP 

Fax 

  
Age of Firm (Yrs.) 

 < $1 million    YES Name  

 < $5 million    NO 
Phone 

 < $10 million  Address  

 < $15 million  
If YES list DBE #: 

 > $15 million  City State ZIP 

Fax 

  
Age of Firm (Yrs.) 

 < $1 million    YES Name  

 < $5 million    NO 
Phone 

 < $10 million  Address  

 < $15 million  
If YES list DBE #: 

 > $15 million  City State ZIP 

Fax 

  
Age of Firm (Yrs.) 

 < $1 million    YES Name  

 < $5 million    NO 
Phone 

 < $10 million  Address  

 < $15 million  
If YES list DBE #: 

 > $15 million  City State ZIP 

Fax 

  
Age of Firm (Yrs.) 

Distribution: 1) Original - Local Agency File 
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BIDDER’S LIST OF SUBCONTRACTORS (DBE AND NON-DBE) - PART II 

The bidder shall list all subcontractors who provided a quote or bid but were not selected to participate as a subcontractor on this project. This is required for 
compliance with Title 49, Section 26 of the Code of Federal Regulations. Photocopy this form for additional firms. 

Firm Name/Address/ 
City, State, ZIP 

Phone/ 
Fax 

Annual 
Gross 

Receipts 

Description of Portion of Work to be 
Performed 

Local Agency Use 
Only (Certified 

DBE?) 
 < $1 million    YES Name  

 < $5 million    NO 
Phone 

 < $10 million  Address  

 < $15 million  
If YES list DBE #: 

 > $15 million  City State ZIP 

Fax 

  
Age of Firm (Yrs.) 

 < $1 million    YES Name  

 < $5 million    NO 
Phone 

 < $10 million  Address  

 < $15 million  
If YES list DBE #: 

 > $15 million  City State ZIP 

Fax 

  
Age of Firm (Yrs.) 

 < $1 million    YES Name  

 < $5 million    NO 
Phone 

 < $10 million  Address  

 < $15 million  
If YES list DBE #: 

 > $15 million  City State ZIP 

Fax 

  
Age of Firm (Yrs.) 

 < $1 million    YES Name  

 < $5 million    NO 
Phone 

 < $10 million  Address  

 < $15 million  
If YES list DBE #: 

 > $15 million  City State ZIP 

Fax 

  
Age of Firm (Yrs.) 

Distribution: 1) Original - Local Agency File 
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APPENDIX E-6, LOCAL AGENCY PROPOSER/BIDDER -DBE (CONSULTANT 
CONTRACTS) –INFORMATION 

 
Distribution: 1) Copy - Fax immediately to the Caltrans District Local Assistance Engineer (DLAE) upon award. 
 2) Copy  - Include in award package to Caltrans District Local Assistance 
 3) Original – Local agency files 

This information shall be provided by the successful Proposer/Bidder with the award document.  
 Preliminary Engr.    Studies  Environmental Document  Prelim Design 
 Final Design Right of Way  Right of Way Engineering  Right of Way Utility Relocation 
 Construction  Construction Engineering  Construction Management 
 

AGENCY: MTC LOCATION: 101 EIGHTH ST, OAKLAND, CA 94607 
PROJECT DESCRIPTION:  
CONTRACT NUMBER:  
FEDERAL-AID PROJECT NUMBER:  
TOTAL CONTRACT AMOUNT: $ 
FEDERAL SHARE (For local agency to complete): $ 
PROPOSAL/BID DATE:  
PROPOSER’S/BIDDER'S NAME:  
CONTRACT 
ITEM NO. 
 

ITEM OF WORK AND 
DESCRIPTION OR SERVICES TO 
BE SUBCONTRACTED OR 
MATERIALS TO BE PROVIDED 2

DBE Cert. No. 
AND EXPIRATION 
DATE 

NAME OF DBEs 1  
(Must be certified on the date 
bids are opened - include DBE 
address and phone number) 

DOLLAR 
AMOUNT 
DBE  

   
   
   
   
   
   
   
   
   
   
   

 
$ 

 

 
IMPORTANT:  Identify all DBE firms being claimed for credit, regardless 
of tier.  Copies of the DBE quotes are helpful.  Names of the First-Tier DBE 
Subcontractors and their respective item(s) of work listed above should be 
consistent with the names and items of work in the "List of Subcontractors" 
submitted with your bid pursuant to the Subcontractors Listing Law and the 
Special Provisions. 

 
Total Claimed 
Participation 

  
% 

 
1.  Enter DBE prime and subcontractors certification number.  Prime 
contractors shall indicate all work to be performed by DBEs including work 
performed by its own DBE forces. 
 
2.  If 100% of item is not to be performed or furnished by DBE, describe 
exact portion of item to be performed or furnished by DBE. 

______________________________
Signature of Proposer/Bidder 
______________________________
Date                                    (Area Code) Tel. No. 
______________________________
Person to Contact               (Please Type or Print) 

 CT Bidder - DBE Information (Rev  4/28/06) 
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APPENDIX F,  

SITE IMPROVEMENTS 

 

  Improvements 

Sign Number 
Pad 

Replace 
Y/N 

Site 
Change 

(Site 
Type) 

Path 
(Length) 
IN FEET 

Remove 
Call 
Box 

Relocate 
(location) 

Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

AL-013-0054 - M - - X - - 
AL-013-0055 X - - - - - - 
AL-013-0068 - L - - X - - 
AL-013-0069 - M - - X - - 
AL-013-0079 - L - - X - - 
AL-013-0088 - L - - X - - 
AL-013-0089 - L - - X - - 
AL-013-0094 - L - - X - - 
AL-013-0095 - M - - X - - 
AL-024-0024T - L - - X - - 
AL-024-0025 - - - X - - - 
AL-024-0025T - - - X - - - 
AL-024-0026 - L - - X - - 
AL-024-0032 - L - - X - - 
AL-024-0035 X - - - - - - 
AL-024-0042 X - - - - - - 
AL-024-0043 - L - - X - - 
AL-024-0054 X - 13' - - - - 
AL-024-0055 - L - - X - - 
AL-024-0057 X - - - - - - 
AL-024-0060 - M - - X - - 
AL-04J-0002 X - 8' - X - - 
AL-080-0022T X - - - - - - 
AL-080-0047 X - - - - - - 
AL-080-0056 X - - - - - - 
AL-084-0034 - M - - X - - 
AL-084-0061 - M - - X - - 
AL-084-0062 - M - - X - - 
AL-084-0115 - M - - X - - 
AL-084-0125 X - - - - - - 
AL-084-0165 - M - - X - - 
AL-092-0047 X - - - - - - 
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  Improvements 

Sign Number 
Pad 

Replace 
Y/N 

Site 
Change 

(Site 
Type) 

Path 
(Length) 
IN FEET 

Remove 
Call 
Box 

Relocate 
(location) 

Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

AL-092-0056 - L - - X - - 
AL-580-0016A - - - X - - - 
AL-580-0022 - - - - - - X 
AL-580-0032 - L - - X - - 
AL-580-0052 - M - - X - - 
AL-580-0133 - L - - X - - 
AL-580-0157 X - - - - - - 
AL-580-0182 - M - - X - - 
AL-580-0208T X - - - - - - 
AL-580-0214 - L - - X - - 
AL-580-0224 - - - - - - X 
AL-580-0225 - - - - - - X 
AL-580-0228 - L - - X - - 
AL-580-0229 - L - - X - - 
AL-580-0235 - M - - X - - 
AL-580-0244 - L - - X - - 
AL-580-0245 - L - - X - - 
AL-580-0248 - L - - X - - 
AL-580-0252 - L - - X - - 
AL-580-0263 - L - - X - - 
AL-580-0266 - L - - X - - 
AL-580-0267 - L - - X - - 
AL-580-0278 - L - - X - - 
AL-580-0279 - - - - - - X 
AL-580-0296 - L - - X - - 
AL-580-0306 X - 2' - - - - 
AL-580-0307 - L - - X - - 
AL-580-0312T - - - - - - - 
AL-580-0317 - L - - X - - 
AL-580-0318 - L - - X - - 
AL-580-0328 - - - - - - X 
AL-580-0329 - - - - - - X 
AL-580-0344 - L - - X - - 
AL-580-0345 - L - - X - - 
AL-580-0352 - L - - X - - 
AL-580-0362 - L - - X - - 



Call Box Site Mitigation IFB 
Page 37 

 
 

 

  Improvements 

Sign Number 
Pad 

Replace 
Y/N 

Site 
Change 

(Site 
Type) 

Path 
(Length) 
IN FEET 

Remove 
Call 
Box 

Relocate 
(location) 

Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

AL-580-0363 - - - - - - X 
AL-580-0372 - - - - - - X 
AL-580-0378 - L - - X - - 
AL-580-0379 - L - - X - - 
AL-580-0395 - L - - X - - 
AL-580-0406 - L - - X - - 
AL-580-0407 - L - - X - - 
AL-580-0417 - L - - X - - 
AL-580-0428 - L - - X - - 
AL-580-0442 - L - - X - - 
AL-580-0443 X A - - X - - 
AL-680-0002 - L - - X - - 
AL-680-0012 - L - - X - - 
AL-680-0018 - L - - X - - 
AL-680-0052 - L - - X - - 
AL-680-0068 - - - - - - - 
AL-680-0076 - L - - X - - 
AL-680-0082 - - - - - - X 
AL-680-0092 - L - - X - - 
AL-680-0093 - L - - X - - 
AL-680-0096 - L - - X - - 
AL-680-0097 X - - - - - - 
AL-680-0106 - L - - X - - 
AL-680-0123 - L - - X - - 
AL-680-0142 - L - - X - - 
AL-680-0143 - L - - - - - 
AL-680-0152 - L - - X - - 
AL-680-0153 X - - - - - - 
AL-680-0158 - L - - X - - 
AL-680-0159 - L - - X - - 
AL-680-0167 - L - - X - - 
AL-680-0168 - L - - X - - 
AL-680-0176 - L - - X - - 
AL-680-0177 - M - - X - - 
AL-680-0186 - L - - X - - 
AL-680-0187 - L - - X - - 
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  Improvements 

Sign Number 
Pad 

Replace 
Y/N 

Site 
Change 

(Site 
Type) 

Path 
(Length) 
IN FEET 

Remove 
Call 
Box 

Relocate 
(location) 

Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

AL-680-0216 - - - - - - X 
AL-880-0032 - M - - X - - 
AL-880-0033 X - - - - - - 
AL-880-0056 - M - - X - - 
AL-880-0085 X - - - - - - 
AL-880-0099 - M - - X - - 
AL-880-0114 - M - - X - - 
AL-880-0115 - M - - X - - 
AL-880-0124 - M - - X - - 
AL-880-0125 - M - - X - - 
AL-880-0133 - M - - X - - 
AL-880-0176 - M - - X - - 
AL-880-0177T X - - - - - - 
AL-880-0206 - L - - X - - 
AL-880-0214 - M - - X - - 
AL-880-0215 - M - - X - - 
AL-880-0224 - L - - X - - 
AL-880-0234 - L - - X - - 
AL-880-0235 - L - - X - - 
AL-880-0242 - L - - X - - 
AL-880-0243 - L - - X - - 
AL-880-0252 X - - - - - - 
AL-880-0276 - M - - X - - 
AL-880-0309 - L - - X - - 
AL-880-0310 - - - X - - - 
AL-980-0004 - L - - X - - 

  
CC-004-0017 - - - - - - - 
CC-004-0018 - - 5' - - - - 
CC-004-0046 - - - - - - X 
CC-004-0077 X - - - - - - 
CC-004-0084 - L - - X - - 
CC-004-0092 - - - - - - X 
CC-004-0093 - M - - X - - 
CC-004-0128 - M - - X - - 
CC-004-0129 X - - - - - - 
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  Improvements 

Sign Number 
Pad 

Replace 
Y/N 

Site 
Change 

(Site 
Type) 

Path 
(Length) 
IN FEET 

Remove 
Call 
Box 

Relocate 
(location) 

Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

CC-004-0147 - L - - X - - 
CC-004-0152 - L - - X - - 
CC-004-0177 - L - - X - - 
CC-004-0186 - L - - X - - 
CC-004-0187 - - 1' - - - - 
CC-004-0244 - L - - X - - 
CC-004-0245 - L - - X - - 
CC-004-0287 - - 5' - - - - 
CC-004-0296 - L - - X - - 
CC-004-0297 - L - - X - - 
CC-004-0314 - L - - X - - 
CC-004-0315 - M - - X - - 
CC-004-0317 - M - - X - - 
CC-004-0331 - M - X - - - 
CC-004-0351 - - ' X - - - 
CC-004-0317 - - ' X - - - 
CC-004-0451 X - - - - - - 
CC-00C-0033 X - 3' - - - - 
CC-00K-0010 - L - - X - - 
CC-00K-0011 - L - - X - - 
CC-00K-0021 - L - - X - - 
CC-00K-0031 - L - - X - - 
CC-00K-0032 - M - - X - - 
CC-00K-0042 - L - - X - - 
CC-00M-0016 X - - - - - - 
CC-00M-0034 - M - - X - - 
CC-00M-0048 X - - - - - - 
CC-00M-0057 X - - - - - - 
CC-00M-0074 X - 9' - - - - 
CC-00M-0126 - - 7' - - - - 
CC-00M-0134 - L - - X - - 
CC-00S-0003 - M - - X - - 
CC-00S-0014 - M - - X - - 
CC-00S-0025 - M - - X - - 
CC-00S-0026 - M - - X - - 
CC-00S-0036 - M - - X - - 
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CC-00S-0044 - M - - X - - 
CC-00S-0045 - L - - X - - 
CC-00V-0030 - L - - X - - 
CC-00V-0039 - M - - X - - 
CC-00V-0052 X - 5' - - - - 
CC-00V-0061 - M - - X - - 
CC-00V-0069 - M - - X - - 
CC-00V-0081 - M - - X - - 
CC-00V-0098 - M - - X - - 
CC-024-0004 - L - - X - - 
CC-024-0005 X L - - X - - 
CC-024-
0012A - - - X - - - 

CC-024-0015 - M - - X - - 
CC-024-0018  - L - - X - - 
CC-024-0025 - M - - X - - 
CC-024-0034 - L - - X - - 
CC-024-0035 - M - - X - - 
CC-024-0044 - L - - X - - 
CC-024-0047 - L - - X - - 
CC-024-0059 - M - - X - - 
CC-024-0072 - L - - X - - 
CC-024-0084 - - - - - - X 
CC-024-0085 - L - - X - - 
CC-04J-0025 - - 4' - - - - 
CC-080-0006 - L - - X - - 
CC-080-0007 - L - - X - - 
CC-080-0017 - L - - X - - 
CC-080-0028 - M - - X - - 
CC-080-0029 - M - - X - - 
CC-080-0052 - L - - X - - 
CC-080-0053 - M - - X - - 
CC-080-0077 - - - - - - X 
CC-080-0085 - L - - X - - 
CC-080-0096 - M - - X - - 
CC-080-0097 - L - - X - - 
CC-080-0104 - L - - X - - 
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CC-080-
0106A - - - - - X - 

CC-080-0122 - M - - X - - 
CC-242-0005 - L - - X - - 
CC-242-0006 - L - - X - - 
CC-242-0016 - L - - X - - 
CC-580-0006 - L - - X - - 
CC-580-0019 X - 5' - - - X 
CC-580-0020 - L - - X - - 
CC-580-0029 - L - - X - - 
CC-580-0030 - L - - X - - 
CC-580-0035 - L - - X - - 
CC-580-0036 - - - - - - X 
CC-580-0045 - L - - X - - 
CC-580-0046 - L - - X - - 
CC-580-0056 - M - - X - - 
CC-580-0060 - L - - X - - 
CC-680-0015 - L - - X - - 
CC-680-0054 - L - - X - - 
CC-680-0063 - L - - X - - 
CC-680-0076 X - - - - - - 
CC-680-0084 - L - - X - - 
CC-680-0096 - L - - X - - 
CC-680-0118 - L - - X - - 
CC-680-0132 - L - - X - - 
CC-680-0143 - M - - X - - 
CC-680-0172 X - - - - - - 
CC-680-0186 X - - - - - - 
CC-680-0243 - M - - X - - 
CC-680-045T - L - - X - - 

  
MR-001-0022 X - 13' - - - - 
MR-001-0038 - M 15' - X - - 
MR-001-0053 - M 8' - X - - 
MR-001-0075 - M 8' - X - - 
MR-001-0136 - M - - X - - 
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MR-001-0148 - M 8' - X - - 
MR-001-0169 - M 8' - X - - 
MR-001-0169 - M 8' - X - - 
MR-001-0181 - M 8' - X - - 
MR-001-0187 - M 8' - X - - 
MR-001-0206 - M - - X - - 
MR-001-0213 - M 8' - X - - 
MR-001-0231 X - 12' - X - - 
MR-001-0249 X - 8' - - - - 
MR-001-0257 X - 8' - X - - 
MR-001-0276 - M 7' - X - - 
MR-001-0315 X - 8' - X - - 
MR-001-0331 X - 10' - X - - 
MR-001-0343 - - 8' - - - - 
MR-001-0478 X - 9' - - - - 
MR-001-0502 X - 8' - X - - 
MR-037-0119 - M - - X - - 
MR-037-0124 - M - - X - - 
MR-037-0132 - M - - X - - 
MR-037-0133 - M - - X - - 
MR-037-0134 - M - - X - - 
MR-037-0135 - M - - X - - 
MR-037-0143 - L - - X - - 
MR-101-0007 - - 2' - - - - 
MR-101-0008 - M - - X - - 
MR-101-0013 - M - - X - - 
MR-101-0022 - M - - X - - 
MR-101-0030 - L - - X - - 
MR-101-0031 - M - - X - - 
MR-101-
0041A X A - - X - - 

MR-101-0045 - L - - X - - 
MR-101-0046 - M - - X - - 
MR-101-0056 - M - - X - - 
MR-101-0067 - - 10' - - - - 
MR-101-0068 - M - - X - - 
MR-101-0078 - M - - X - - 
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MR-101-0079 - L - - X - - 
MR-101-0112 - M 6' - X - - 
MR-101-0113 - L - - X - - 
MR-101-0122 - - - X - - - 
MR-101-0134 - M - - X - - 
MR-101-0135 X - - - - - - 
MR-101-0147 X - - - - - - 
MR-101-0155 X - - - - - - 
MR-101-0164 - M - - X - - 
MR-101-0165 - L - - X - - 
MR-101-0179 X - - - - - - 
MR-101-0192 - M - - X - - 
MR-101-0193 X - - - - - - 
MR-101-0202 - M - - X - - 
MR-101-0214 - L - - X - - 
MR-101-0215 - - - - - - - 
MR-101-0224 - L - - X - - 
MR-101-0225 - M - - X - - 
MR-101-0235 X - 4' - - - - 
MR-101-0252 - M - - X - - 
MR-101-0253 - M - - X - - 
MR-101-0266 - M - - X - - 
MR-101-0267 - M - - X - - 
MR-580-0027 - L - - X - - 
MR-580-0032 - - 9' - - - - 
MR-580-0033 - M - - X - - 

  
NP-012-0005 - M 1' - X - - 
NP-029-0016 - M - - X - - 
NP-029-0036 X - - - - - - 
NP-029-0037 X - - - - - - 
NP-029-0047 - M - - X - - 
NP-029-0057 - M - - X - - 
NP-029-0065 X - - - - - - 
NP-029-0077 X - 2' - - - - 
NP-029-0086 - M - - X - - 
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NP-029-0087 - M 8' - X - - 
NP-029-0095 - M - - X - - 
NP-029-0096 - M - - X - - 
NP-029-0106 - M - - X - - 
NP-029-0107 X - - - - - - 
NP-029-0155 - M - - X - - 
NP-029-0156 X - - - - - - 
NP-029-0166 - M - - X - - 
NP-029-0176 - M - - X - - 
NP-029-0185 - M - - X - - 
NP-029-0186 X - - - - - - 
NP-029-0196 X - - - - - - 
NP-029-0197 X - - - - - - 
NP-029-0216 X - - - - - - 
NP-029-0222 - M - - X - - 
NP-029-0256 - M - - X - - 
NP-029-0296 - M - - X - - 
NP-029-0306 - M - - X - - 
NP-029-0315 X - 7' - - - - 
NP-029-0317 - M 6' - X - - 
NP-029-0325 - M - - X - - 
NP-029-0336 X - - - - - - 
NP-029-0347 X - - - - - - 
NP-029-0366 X - - - - - - 
NP-029-0402 - M - - X - - 
NP-029-0419 X - - - - - - 
NP-029-0441 X - 6' - - - - 
NP-029-0473 X - 7' - - - - 
NP-121-0036 X - 27' - - - - 
NP-121-0114 - M 8' - X - - 
NP-121-0143 - M - - X - - 
NP-121-0164 - M 7' - X - - 
NP-121-0216 X - - - - - - 
NP-128-0006 X - - - - - - 
NP-128-0011 X - - - - - - 
NP-128-0075 - M - - X - - 
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NP-128-0101 - M - - X - - 
NP-128-0114 - M - - X - - 
NP-128-0122 - M - - X - - 
NP-128-0154 - M - - X - - 
NP-128-0169 - M - - X - - 
NP-128-0215 - M - - X - - 
NP-128-0251 - M 7' - X - - 
NP-128-0262 - M - - X - - 
NP-128-0312 - M - - X - - 

  
SC-009-0003 X - - - - - - 
SC-009-0021 - M 20' - - - - 
SC-009-0027 - M - - X - - 
SC-009-0039 - M - - X - - 
SC-009-0079 - M - - X - - 
SC-009-0088 - M - - X - - 
SC-009-0102 - M - - X - - 
SC-017-0006 - L - - - - - 
SC-017-0009 - L - - - - - 
SC-017-0019 X M - - - - - 
SC-017-0022 - M - - - - X 
SC-017-0027 - L - - X - - 
SC-017-0028 - L - - X - - 
SC-017-0032 - L - - X - - 
SC-017-0034 - L - - X - - 
SC-017-0035 - L - - X - - 
SC-017-0042 - M - - X - - 
SC-017-0052 - L - - X - - 
SC-017-0053 - L - - X - - 
SC-017-0082 - L - - - - X 
SC-017-0094 - L - - X - - 
SC-017-0095 - L - - - - - 
SC-017-0106 - L - - - - - 
SC-035-0013 - - 8' - - - - 
SC-035-0021 - - 8' - - - - 
SC-035-0037 - - 30' - - - - 



Call Box Site Mitigation IFB 
Page 46 

 
 

 

  Improvements 

Sign Number 
Pad 

Replace 
Y/N 

Site 
Change 

(Site 
Type) 

Path 
(Length) 
IN FEET 

Remove 
Call 
Box 

Relocate 
(location) 

Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

SC-035-0049 X - - - - - - 
SC-035-0079 X A 10' - X - - 
SC-035-0096 - M - - X - - 
SC-035-0100 - - 26' - - - - 
SC-035-0109 - M - - X - - 
SC-035-0117 X - 8' - - - - 
SC-035-0131 - M - - X - - 
SC-035-0150 X M 9' - X - - 
SC-035-0161 X - 27' - - - - 
SC-035-0170 - - 23' - - - - 
SC-085-0059 - L - - X - - 
SC-085-0076 - - - - X - - 
SC-085-0090 - L - - X - - 
SC-085-0100T - L - - - - X 
SC-085-0106 - L - - X - - 
SC-085-0107 - L - - X - - 
SC-085-0118 - L - - X - - 
SC-085-0131 - L - - X - - 
SC-085-0132 - L - - X - - 
SC-085-0140 - L - - X - - 
SC-085-0140 - L - - X - - 
SC-085-0148 - L - - X - - 
SC-085-0149 - L - - X - - 
SC-085-0157 - L - - X - - 
SC-085-0158 - - - - X - - 
SC-085-0173 - - - - X - X 
SC-085-0205 - L - - X - - 
SC-085-0214 X - - - - - - 
SC-085-0214 - L - - X - - 
SC-085-0222 - L - - X - - 
SC-085-023T - L - - X - - 
SC-087-0000T - M - - X - - 
SC-087-0014 - L - - X - - 
SC-087-0025 - L - - X - - 
SC-087-0026 - L - - X - - 
SC-087-0032 - L - - X - - 
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SC-087-0048T - 0 ' X - X - 
SC-0G4-0027 - L - - X - - 
SC-0G4-0046 - - - X - - - 
SC-0G4-0056 - L - - X - - 
SC-0G4-0066 - - - X - - - 
SC-0G4-0067 - - - X - - - 
SC-0G4-0074 - L - - X - - 
SC-0G4-0075 - L - - X - - 
SC-0G4-0099    - - - X - - - 
SC-0G4-0108 - - - X - - - 
SC-0G4-0109 - - - X - - - 
SC-0G4-0116 - - - X - - - 
SC-0G4-0117 - - - X - - - 
SC-0G4-0125 - - - X - - - 
SC-0G4-0126 - - - X - - - 
SC-0G4-0131 - - - X - - - 
SC-0G4-0132 - L - - X - - 
SC-0G4-0142 - - - X - - - 
SC-101-0001 - - 20' - - - - 
SC-101-0013 - - - - - - X 
SC-101-0028 - M - - X - - 
SC-101-0104 - - 12' - - - - 
SC-101-0132 - - 1' - - - - 
SC-101-0142 - - 15' - - - - 
SC-101-0174 - - 1' - - - - 
SC-101-0186 - - - - - - X 
SC-101-0187 - L - - X - - 
SC-101-0196 - M - - X - - 
SC-101-0206 - - - - - - X 
SC-101-0207 - L - - X - - 
SC-101-0214 - L - - X - - 
SC-101-0215 - L - - X - - 
SC-101-0226 - L - - X - - 
SC-101-0227 - L - - X - - 
SC-101-0246 - L - - X - - 
SC-101-0247 - L - - X - - 
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SC-101-0269 - L - - X - - 
SC-101-0284 - L - - X - - 
SC-101-0296 - L - - X - - 
SC-101-0306 - L - - X - - 
SC-101-0324 - L - - X - - 
SC-101-0332 - L - - X - - 
SC-101-0333 - L - - X - - 
SC-101-0364 - L - - X - - 
SC-101-0365 - L - - X - - 
SC-101-0376 - - - - - - X 
SC-101-0393 - L - - X - - 
SC-101-0422 - M - - X - - 
SC-101-0423 X - - - - - - 
SC-101-0438 - M - - X - - 
SC-101-0439 - M - - X - - 
SC-130-0200 X - - - - - - 
SC-152-0184 X - 18' - - - - 
SC-152-0216 - M - - X - - 
SC-152-0231 - L - - X - - 
SC-152-0237 - L - - X - - 
SC-152-0246 - M - - X - - 
SC-152-0273 - L - - X - - 
SC-152-0285 - M - - X - - 
SC-152-0286 - M - - X - - 
SC-152-0290 - M - - X - - 
SC-152-0291 - - 5' - - - - 
SC-152-0301 - M - - X - - 
SC-152-0306 - L - - X - - 
SC-152-0307 X - - - - - - 
SC-152-0317 - M - - X - - 
SC-152-0326 - M - - X - - 
SC-152-0327 - L - - X - - 
SC-152-0336 - L - - X - - 
SC-152-0337 - L - - X - - 
SC-152-0346 - L - - X - - 
SC-152-0352 - L - - X - - 
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SC-237-0006 - M - - X - - 
SC-237-0007 - M - - X - - 
SC-237-0023 - M - - X - - 
SC-237-0038 - M - - X - - 
SC-237-0051 - L - - X - - 
SC-237-0078 - M - - X - - 
SC-280-0005 - L - - X - - 
SC-280-0006 - L - - X - - 
SC-280-0013 - L - - X - - 
SC-280-0036 - L - - X - - 
SC-280-
0047R - L - - X - - 

SC-280-
0055R - L - - X - - 

SC-280-0057T X - 5' - - - - 
SC-280-0065 - L - - X - - 
SC-280-0094 - L - - X - - 
SC-280-0095 - L - - X - - 
SC-280-0106T X - 5' - - - - 
SC-280-0107T - L - - - - - 
SC-280-0109 - L - - X - - 
SC-280-0115 - L - - X - - 
SC-280-0126 - - - - - - - 
SC-280-0127 - Y - - X - - 
SC-280-0136 - L - - X - - 
SC-280-0137 - L - - X - - 
SC-280-0146 - L - - X - - 
SC-280-0147 - L - - X - - 
SC-280-0156 - L - - X - - 
SC-280-0166 - L - - X - - 
SC-280-0167 - L - - X - - 
SC-280-0176 - L - - X - - 
SC-280-0196 - L - - X - - 
SC-280-0197 - L - - X - - 
SC-680-0004 - M - - X - - 
SC-680-0005 - M - - X - - 
SC-680-0015 - L - - X - - 
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SC-680-0016 - M - - X - - 
SC-680-0029 X - - - - - - 
SC-680-0045 X - - - - - - 
SC-680-0058 - M - - X - - 
SC-680-0074 X - - - - - - 
SC-880-0002 - M - - X - - 
SC-880-0003 - L - - X - - 
SC-880-0062 X - - - - - - 
SC-880-0074 X - - - - - - 
SC-880-0075 X - - - - - - 
SC-880-0088 X - - - - - - 

  
SF-001-0060 X - - - - - - 
SF-001-0061 - M - - X - - 
SF-101-0003 - - - - - - X 
SF-101-0011 - L - - X - - 
SF-101-0019 - - - - - - X 
SF-101-0025 - M - - X - - 
SF-280-0008 - M - - X - - 
SF-280-0009 - L - - X - - 
SF-280-0030 - M - - X - - 
SF-280-0031 X - - - - - - 
SF-280-0040T - - - X - - - 
SF-280-0041 - M - - X - - 
SF-280-0063 - L - - X - - 

  
SM-001-0007 X - 10' - - - - 
SM-001-0017 X - - - - - - 
SM-001-0028 - M - - X - - 
SM-001-0038 X - 7' - - - - 
SM-001-0048 X - - - - - - 
SM-001-0064 X - - - - - - 
SM-001-0090 X - 5' - - - - 
SM-001-0098 X - - - - - - 
SM-001-0126 X - 13' - - - - 
SM-001-0151 - M - - X - - 
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SM-001-0161 X - 16' - - - - 
SM-001-0175 X - 20' - - - - 
SM-001-0181 X - - - - - - 
SM-001-0195 - L - - X - - 
SM-001-0205 - L - - X - - 
SM-001-0217 - M - - X - - 
SM-001-0230 X - - - - - - 
SM-001-0240 - M - - X - - 
SM-001-0251 - M - - X - - 
SM-001-0260 - L - - X - - 
SM-001-0271 X - - - - - - 
SM-001-0306 - M - - X - - 
SM-001-0316 - M - - X - - 
SM-001-0329 - M - - X - - 
SM-001-0336 X - - - - - - 
SM-001-0346 X - - - - - - 
SM-001-0357 X A - - X - - 
SM-001-0367 X A 10' - X - - 
SM-001-0375 - M - - X - - 
SM-001-0407 - M - - X - - 
SM-001-0412 - L - - X - - 
SM-001-0417 - L - - X - - 
SM-001-0418 - L - - X - - 
SM-001-0427 - L - - X - - 
SM-001-0428 X - - - - - - 
SM-001-0433 - L - - X - - 
SM-001-0434 - L - - X - - 
SM-001-0441 - L - - X - - 
SM-001-0442 - L - - X - - 
SM-001-0448 - L - - X - - 
SM-001-0449 - L - - X - - 
SM-001-0457 - - - - - - X 
SM-001-0464 X - - - - - - 
SM-001-0465 - L - - X - - 
SM-001-0471 - L - - X - - 
SM-001-0472 - M - - X - - 
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SM-001-0480 X - - - - - - 
SM-001-0481 - - - - - - X 
SM-035-0010 X A 10' - - - - 
SM-035-0022 X A/HR 20' - - - - 
SM-035-0033 X - 20' - - - - 
SM-035-0042 X - 10' - - - - 
SM-035-0050 X - ' - - - - 
SM-035-0061 X - ' - - - - 
SM-035-0071 X - 15' - X - - 
SM-035-0082 - M ' - X - - 
SM-035-0109 - - - - - - X 
SM-035-0131 X - - - - - - 
SM-035-0140 X - 2' - - - - 
SM-035-0149 X - 20' - X - - 
SM-035-0161 X - 15' - - - - 
SM-035-0178 X - - - - - - 
SM-035-0189 - - 8' - - - - 
SM-035-0199 - - 5' - X - - 
SM-035-0208 X - 17' - - - - 
SM-035-0221 X - 15' - - - - 
SM-035-0232 - - - - - - X 
SM-035-0233 - F - - X - - 
SM-035-0239 X - - - - - - 
SM-035-0250 - - - - - - X 
SM-035-0251 X - - - - - - 
SM-035-0260 - L - - X - - 
SM-035-0261 - M - - X - - 
SM-035-0271 - M - - X - - 
SM-035-0280 - L - - X - - 
SM-035-0281 - L - - X - - 
SM-035-0289 - - - - - - X 
SM-035-0290 - - - - X - - 
SM-035-0299 - - - - - - X 
SM-035-0300 - M - - X - - 
SM-035-0305 - - - - - - X 
SM-035-0315 X - - - - - - 
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  Improvements 

Sign Number 
Pad 

Replace 
Y/N 
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Change 

(Site 
Type) 

Path 
(Length) 
IN FEET 

Remove 
Call 
Box 

Relocate 
(location) 

Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

SM-035-0316 - - - - - - X 
SM-084-0021 X - 5' - - - - 
SM-084-0030 X - 10' - - - - 
SM-084-0039 - - - - - - - 
SM-084-0048 X - 2' - - - - 
SM-084-0068 X - - - - - - 
SM-084-0081 - M - - X - - 
SM-084-0111 X - - - - - - 
SM-084-0119 X - - - - - - 
SM-084-0131 X - 8' - - - - 
SM-084-0139 X - 20' - - - - 
SM-084-0162 - - - - X - - 
SM-084-0171 - M - - - - - 
SM-084-0180 X - 5' - - - - 
SM-084-0191 X - 10' - - - - 
SM-084-0213 X - - - - - - 
SM-084-0220 - L - - X - - 
SM-084-0221 - L - - X - - 
SM-084-0224 - L - - X - - 
SM-084-0225 X - - - - - - 
SM-084-0246 - L - - X - - 
SM-084-0247 - L - - X - - 
SM-084-0261 X - - - - - - 
SM-092-0033 - M - - X - - 
SM-092-0046 - - 6' - - - - 
SM-092-0051 - M - - X - - 
SM-092-0054 X M 18' - X - - 
SM-092-0075 - M - - X - - 
SM-092-0080 - M - - X - - 
SM-092-0086 - L - - X - - 
SM-092-0087 X - - - - - - 
SM-092-0096 - M - - X - X 
SM-092-0097 - L - - X - - 
SM-092-0106 - - - - X - - 
SM-092-0107 - M - - X - - 
SM-092-0117 - L - - X - - 
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  Improvements 

Sign Number 
Pad 

Replace 
Y/N 
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(Site 
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Path 
(Length) 
IN FEET 
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Call 
Box 

Relocate 
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Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

SM-092-0129 - M - - X - - 
SM-092-0138 X - - - - - - 
SM-101-0004 - M - - X - - 
SM-101-0005 - M - - X - - 
SM-101-0012 - M - - X - - 
SM-101-0013 - M - - X - - 
SM-101-0022 - M - - X - - 
SM-101-0023 - M - - X - - 
SM-101-0033 - L - - X - - 
SM-101-0034 - M - - X - - 
SM-101-0079 - M - - X - - 
SM-101-0102 - M - - X - - 
SM-101-0112 - M - - X - - 
SM-101-
0119A - L - - X - - 

SM-101-0123 - M - - X - - 
SM-101-0132 - M - - X - - 
SM-101-0186 - M - - X - - 
SM-101-
0186T - M - - X - - 

SM-101-0204 - M - - X - - 
SM-101-
0204T X - - - - - - 

SM-101-0205 - M - - X - - 
SM-101-
0205T X - - - - - - 

SM-101-
0211T - M - - X - - 

SM-101-
0213T X - - - - - - 

SM-101-0236 - M - - X - - 
SM-101-0237 X - - - - - - 
SM-101-0246 - M - - X - - 
SM-101-0247 X - - - - - - 
SM-101-0256 - M - - X - - 
SM-101-0257 X - - - - - - 
SM-280-0004 X - - - - - - 



Call Box Site Mitigation IFB 
Page 55 

 
 

 

  Improvements 

Sign Number 
Pad 
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(Site 
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Call 
Box 

Relocate 
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Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

SM-280-0005 - M - - X - - 
SM-280-0012 - - - - - - - 
SM-280-0013 - - - - X - - 
SM-280-
0014T - - - - - - X 

SM-280-0016 X - - - - - - 
SM-280-0017 X - - - - - - 
SM-280-
0019T X - - - - - - 

SM-280-0026 X - - - - - - 
SM-280-0027 - L - - X - - 
SM-280-0036 - L - - X - - 
SM-280-0037 X - - - - - - 
SM-280-0042 - M - - X - - 
SM-280-0043 - - - - - - - 
SM-280-0046 X - - - - - - 
SM-280-0047 X - - - - - - 
SM-280-0056 - L - - X - - 
SM-280-0057 - L - - X - - 
SM-280-0062 - - - - - - X 
SM-280-0063 X - - - - - - 
SM-280-0068 - M - - X - X 
SM-280-0069 - M - - X - - 
SM-280-0072 - M - - X - X 
SM-280-0073 - M - - X - - 
SM-280-0082 - M - - X - - 
SM-280-0083 - M - - X - - 
SM-280-0086 - M - - X - X 
SM-280-0087 - M - - X - - 
SM-280-0097 - L - - X - - 
SM-280-0102 - M - - X - - 
SM-280-0103 - M - - X - - 
SM-280-0106 - L - - X - - 
SM-280-0107 - F - - X - - 
SM-280-
0107T X - - - - - - 

SM-280-0116 - M - - X - X 
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(Y/N) 

Remove 
Backwall 

(Y/N) 

SM-280-0117 - L - - X - - 
SM-280-0124 - L - - X - - 
SM-280-0125 - L - - X - - 
SM-280-0132 - - - - - - X 
SM-280-0133 - F - - X - - 
SM-280-
0136A - - - - - - - 

SM-280-0142 - - - - - - X 
SM-280-0143 - L - - X - - 
SM-280-
0145A - - - - - - - 

SM-280-0147 - L - - X - - 
SM-280-0162 - L - - X - - 
SM-280-0163 - L - - X - - 
SM-280-0172 - L - - X - - 
SM-280-0173 - L - - X - - 
SM-280-0183 - L - - X - - 
SM-280-0192 X - - - - - - 
SM-280-0193 - L - - X - - 
SM-280-0206 - L - - X - - 
SM-280-0207 - F - - X - - 
SM-280-
0211T - - - - - - X 

SM-280-0212 - L - - X - - 
SM-280-0213 - L - - X - - 
SM-280-
0213T - L - - X - - 

SM-280-0219 - - - - - - X 
SM-280-0226 - L - - X - - 
SM-280-0227 - M - - X - - 
SM-280-0234 - L - - X - - 
SM-280-0235 - - - - - - X 
SM-280-0241 - L - - X - - 
SM-280-0242 - L - - X - - 
SM-280-0248 - - - - - - X 
SM-280-0249 - L - - X - - 
SM-280-0258 - - - - - - X 



Call Box Site Mitigation IFB 
Page 57 

 
 

 

  Improvements 
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Y/N 
Revisit 
(Y/N) 

Remove 
Backwall 

(Y/N) 

SM-280-0259 - - - - - - - 
SM-280-0269 X - - - - - - 
SM-280-
0272T - - - - - - X 

SM-280-
0273T - L - - X - - 

SM-280-0274 - - - - - - X 
SM-280-0275 - M - - X - - 
SM-380-0046 - L - - X - - 
SM-380-0052 - M - - X - - 
SM-380-0053 - M - - X - - 
SM-380-0057 X - - - - - - 

  
SN-001-0002 X - - - - - - 
SN-001-0010 - M - - X - - 
SN-001-0049 X - 5' - - - - 
SN-001-0092 X - 10' - - - X 
SN-001-0124 - M - - X - - 
SN-001-0159 X - 10' - - - - 
SN-001-0205 - - 8' - X - - 
SN-001-0229 - - 13' - - - - 
SN-101-0369 - L - - X - - 
SN-101-0376 - L - - - - - 
SN-001-0408 - - 8' - X - - 
SN-001-0451 - M - - X - - 
SN-001-0461 - - 8' - X - - 
SN-001-0467 - - 7' - X - - 
SN-001-0475 - - 10' - X - - 
SN-001-0491 - - 7' - X - - 
SN-001-0509 - - 7' - - - - 
SN-001-0523 X - 4' - X - - 
SN-001-0539 - L - - X - - 
SN-001-0545 - - 8' - X - - 
SN-001-0563 - - 25' - - - - 
SN-001-0583 X - 10' - - - - 
SN-012-0115 - M - - X - - 
SN-012-0125 - M - - X - - 
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(Y/N) 

Remove 
Backwall 

(Y/N) 

SN-012-0134 - M - - X - - 
SN-012-0135 X - - - - - - 
SN-012-0144 - - 3' - - - X 
SN-012-0145 - - - - - - - 
SN-012-0152 X - - - - - - 
SN-012-0153 - L - - X - - 
SN-012-0160 - M - - X - - 
SN-012-0161 - L - - X - - 
SN-012-0209 - M - - X - - 
SN-012-0210 - M - - X - - 
SN-012-0221 - M - - X - - 
SN-012-0235 - M 5' - X - - 
SN-012-0401 - - 19' - - - - 
SN-037-0002 X - 9' - - - - 
SN-037-0003 X - 3' - - - - 
SN-037-0012 - M - - X - - 
SN-037-0013 - M - - X - - 
SN-037-0022 - M - - X - - 
SN-037-0023 - M - - X - - 
SN-037-0033 - M - - X - - 
SN-037-0036 X - 3' - - - - 
SN-037-0037 - L - - X - - 
SN-101-0002 - M - - X - - 
SN-101-0003 X - - - - - - 
SN-101-0013 - - - - - - X 
SN-101-0033 - M - - X - - 
SN-101-0043 - M - - X - - 
SN-101-0052 - - - - - - - 
SN-101-0053 - - - - - - - 
SN-101-0056 - M - - X - - 
SN-101-0057 - M - - X - - 
SN-101-0066 - M - - X - - 
SN-101-0067 - M - - X - - 
SN-101-0076 - M - - X - - 
SN-101-0077 - M - - X - - 
SN-101-0093 - L - - X - - 
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Remove 
Backwall 
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SN-101-0102 - - - - - - X 
SN-101-0103 - M - - X - - 
SN-101-0117 X - - - - - - 
SN-101-0133 X - - - - - - 
SN-101-0167 - M - - X - - 
SN-101-0184 - M - - X - - 
SN-101-0192 - M - - X - - 
SN-101-0295 - L - - X - - 
SN-101-0302 - F - - X - - 
SN-101-0303 - L - - X - - 
SN-101-0323 - L - - X - - 
SN-101-0346 - L - - X - - 
SN-101-0347 - L - - X - - 
SN-101-0358 - L - - X - - 
SN-101-0359 - - - - - - X 
SN-101-0365 - L - - X - - 
SN-101-0368 - L - - X - - 
SN-101-0369 - L - - X - - 
SN-101-0376 - L - - - - - 
SN-101-0377 - L - - X - - 
SN-101-0378 - L - - X - - 
SN-101-0387 X - - - - - - 
SN-101-0397 - L - - X - - 
SN-101-0445 - - - - - - X 
SN-101-0454 - M - - X - - 
SN-101-0465 - L - - X - - 
SN-101-0476 - - - - - - X 
SN-101-0477 - - - - - - X 
SN-101-0486 - L - - X - - 
SN-101-0487 - L - - X - - 
SN-101-0494 - L - - X - - 
SN-101-0495 - - - - - - X 
SN-101-0515 - L - - X - - 
SN-101-0516 - L - - X - - 
SN-101-0527 - L - - X - - 
SN-116-0186 X - 7' - - - - 
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SN-116-0237 X - - - - - - 
SN-116-0289 X - 6' - - - - 
SN-116-0339 - M - - X - - 
SN-116-0368 X - 2' - - - - 
SN-116-0378 X - 5' - - - - 
SN-116-0388 - M - - X - - 
SN-116-0398 X - 16' - - - - 
SN-116-0418 - M - - X - - 
SN-116-0432 - M - - X - - 
SN-116-0448 - M - - X - - 
SN-116-0458 - M 2' - X - - 
SN-121-0018 - M - - X - - 
SN-121-0042 - M - - X - - 
SN-121-0052 - M - - X - - 
SN-121-0063 - M - - X - - 
SN-121-0071 - - 3' - - - - 
SN-121-0100 - M - - X - - 
SN-128-0005 - - 8' - - - - 
SN-128-0011 - - 12' - - - - 
SN-128-0021 - - 10' - - - - 
SN-128-0139 - - 7' - X - - 
SN-128-0158 - - 6' - - - - 
SN-128-0206 - G - - X - - 

  
SO-012-0003 - M ' - X - - 
SO-012-0012 X - 10' - - - - 
SO-012-0029 - M - - X - - 
SO-012-0079 - L - - X - - 
SO-012-0088 - M - - X - - 
SO-012-0102 X - 5' - - - - 
SO-012-0132 X - 4' - - - - 
SO-012-0179 X - 5' - - - - 
SO-012-0229 - - 3' - - - - 
SO-037-0004 - M - - X - - 
SO-037-0023 - M - - X - - 
SO-037-0035 X - - - - - - 
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SO-037-0044 - L - - X - - 
so-037-0052 - L - - X - - 
SO-037-0064 - M - - X - - 
SO-037-0065 - L - - X - - 
SO-080-0014 - L - - X - - 
SO-080-0015 - M - - X - - 
SO-080-0026 - M - - X - - 
SO-080-0036 - L - - X - - 
SO-080-0037 - L - - X - - 
SO-080-0045 - M - - X - - 
SO-080-0046 - L - - X - - 
SO-080-0056 - L - - X - - 
SO-080-0066 - L - - X - - 
SO-080-0096 - L - - X - - 
SO-080-0103 - M - - X - - 
SO-080-0112 - L - - X - - 
SO-080-0122 - L - - X - - 
SO-080-0123 - L - - X - - 
SO-080-0156 - M - - X - - 
SO-080-0192 - L - - X - - 
SO-080-0193 X - - - - - - 
SO-080-0202 X - - - - - - 
SO-080-0213 - L - - X - - 
SO-080-0222 - M - - X - - 
SO-080-0232 - M - - X - - 
SO-080-0233 - L - - X - - 
SO-080-0242 - L - - X - - 
SO-080-0254 - M - - X - - 
SO-080-0255 - M - - X - - 
SO-080-0268 - M - - X - - 
SO-080-0269 - M - - X - - 
SO-080-0284 - M - - X - - 
SO-080-0285 - M - - X - - 
SO-080-0315 - L - - X - - 
SO-080-0333 - M - - X - - 
SO-080-0353 - M - - X - - 
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SO-080-0362 X - - - - - - 
SO-080-0373 - L - - X - - 
SO-080-0392 X - 8' - X - - 
SO-080-0436 - L - - X - - 
SO-080-0437 - L - - X - - 
SO-113-0017 X - 6' - X - - 
SO-113-0027 - - - X - - - 
SO-113-0037 X - 7' - - - - 
SO-113-0067 X - 5' - - - - 
SO-113-0077 - M - - X - - 
SO-113-0136 - - - - - - - 
SO-113-0146 X - 7' - X - - 
SO-113-0156 X - 7' - X - - 
SO-113-0177 - M - - X - - 
SO-505-0004 - L - - X - - 
SO-505-0035 - M 15' - X - - 
SO-505-0075 - - 3' - - - - 
SO-505-0085 - - 3' - - - - 
SO-505-0095 - - 3' - - - - 
SO-505-0105 - L - - X - - 
SO-780-0009 - M - - X - - 
SO-780-0016 - L - - X - - 
SO-780-0017 X - - - - - - 
SO-780-0028 - M - - X - - 
SO-780-0029 - M - - X - - 
SO-780-0048 - M - - X - - 
SO-780-0049 - M - - X - - 
SO-780-0064 - M - - X - - 
SO-780-0065 - - - - - - X 
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APPENDIX G 
CALL BOX SITE TYPES 

  
 
 

 
 

Site Type A – installed at-grade, in soil. Site Type B – installed in a cut-slope. 
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Site Type C – installed on an in-fill 
slope. 

Site Type D – mounted on a soundwall. 

Site Type E – installed behind a k-rail or 
concrete barrier 

Site Type F – installed behind a guard 
rail. 
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Site Type H or K – installed on a k-rail or 
concrete barrier. 

Site Type G – installed at-grade, in 
concrete. 

Site Type L – installed behind a curb. Site Type M – same as a Site Type F, 
except no guard rail. 
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 APPENDIX H-1 
TASK ORDER PROCESS 

 
Task Orders will be numbered sequentially and by Fiscal Year (FY).  For example, the first Task 
Order signed by the parties will be Task Order #1/08.  Amendments will be numbered #1/08-1, 
1/08-2, etc.  The period of performance shall be as set forth in the individual Task Order. 
 
The process for developing, signing and tracking task orders is summarized as follows: 
 
Step 1 – The MTC SAFE Project Manager (Project Manager), or designee, prepares a draft Task 
Order to issue to Supplier.  The Project Manager may solicit feedback from Supplier to facilitate 
drafting the Task Order. 

Step 2* – Supplier prepares a proposal in response to the draft Task Order.  The proposal should 
follow the Task Order Form format specified herein Attachment I. 

Step 3* – The Project Manager reviews Supplier’s proposal to determine if it meets the 
objectives of the draft Task Order and if Supplier’s proposed costs are reasonable.  The Project 
Manager may solicit early feedback from Caltrans at this time, if necessary.  Any changes to the 
draft Task Order deemed appropriate by the Project Manager shall be incorporated in a draft 
Final Task Order. 

Step 4* – The Project Manager forwards the draft Final Task Order to MTC SAFE’s Legal 
Counsel for review and approval. 

Step 5* – Once approved, the Project Manager forwards two copies of the Task Order to the 
Section Director for review and approval. 

Step 6* – The Section Director signs both copies of a Final Task Order to signify approval and 
returns them to the Project Manager. 

Step 7 – The MTC SAFE PM sends both copies of the signed Final Task Order to Supplier, who 
signs both copies and returns one to the MTC SAFE PM. 

Step 8 – The Project Manager sends one copy of the fully executed Task Order to the Task Lead 
who initiates work. 

Step 9 – The Project Manager is responsible for overseeing the successful conclusion of the Task 
Order, and will manage the progress of the work, track invoices against the Task Order budget, 
and track milestone completion against the Task Order schedule. 

Step 10 – Once the Project Manager determines the Task Order is complete, the Project Manager 
will send written notification to Supplier that the Task Order is complete and that all associated 
invoices are due to MTC SAFE within 30 days.  Any balance of budget is made available to 
spend on future task orders at the Project Manager’s discretion. 
*The Project Manager may revise the Task Order and/or Supplier may be asked to revise the proposal based on 
feedback received during Steps 2 through 6. 
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APPENDIX H-2 
SAMPLE TASK ORDER FORM 

 
1.  Task Order No. (include FY) Example: 1-08; 2-08 
2.  Title of Task:  

3.  MTC SAFE Task Lead (if different 
from MTC SAFE Project Manager):  

 

4.  Description of work: Summarize key task expectations.   For more 
information, see Detailed Description of Work 
(attached). 

5.  Maximum Payment:  

6.  Completion Date: Date 
Schedule attached. 

7.  Payment terms: Check the one that applies (see 11 below for more 
information): 
  Time and Materials 
  Lump Sum 

8.  Payment Terms [complete A for Task Orders including a lump sum payment, or B for Time 
and Materials Task Orders.] 

 
A. Lump Sum Payment for Project: [Under the circumstances, you can delete the chart below 
and just leave a blank for inserting a lump sum price.  You can leave the asterisk note, though.]  
 Deliverable Total Cost* 
1.  $0.00 
2.  $0.00 
3.  $0.00 
 Total:  $0.00 

*Due upon satisfactory completion as determined by the Project Manager. 
 
B. Time and Materials  
Specify hourly rate for applicable personnel.   
 Personnel Duties Rate Est. Hours Total Cost 
1.    $  $0.00 
2.    $  $0.00 
3.    $  $0.00 
4.    $  $0.00 

Total Labor:  $0.00 
 
 

Activity Equipment and/or Material Total Cost 
  $0.00 
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  $0.00 

  $0.00 

Total for Equipment and Materials:  $0.00 

TOTAL MAXIMUM PAYMENT  
 
 
METROPOLITAN TRANSPORTATION 
COMMISSION SERVICE AUTHORITY FOR 
FREEWAYS AND EXPRESSWAYS 

 TYPE SUPPLIER’S NAME 

 
 

  

Albert Yee, Manager, Highway and Operations 
 

 Signator Name, Title 

Date:_______________________________  Date:_______________________________ 
 
 
Insert pathname 
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Task Order Schedule 
 
 

Activity/Deliverable Lead Due Date 
  Date 
   
   
   
   
   

 
 

Detailed Description of Work 
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APPENDIX I  
 

GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS 
 
GC-1  Designation of Subcontractors.  The Contractor shall comply with the requirements of 
the Subletting and Subcontracting Fair Practices Act, State Public Contract Code Sections 4100 
et seq., concerning listing of Subcontractors by all persons submitting bids for public work.  As 
used in this Article GC-1, “Subcontractors” shall include only those Subcontractors which have 
an employee or employees at the jobsite who fall within one or more of the classifications 
contained in the applicable prevailing rate of wages in the locality in which the Work is to be 
performed, and shall exclude the Contractor or any Subcontractor whose only employees at the 
jobsite are engaged solely in the delivery of materials. 
 
GC-2 Differing Site Conditions.  The Contractor shall promptly upon discovery, and before 
the conditions are further disturbed, notify the Project Manager or designee, in writing, of: 
 

(a) Subsurface or latent physical conditions at the site which differ materially from those 
indicated in the Contract Documents; 
 

(b) Unknown physical conditions at the site, of an unusual nature, which differ materially 
from those ordinarily encountered and generally recognized as inherent in Work of the 
character provided for in the Contract; 

 
(c) Material deviations from dimensions, tolerances, conditions or locations of facilities 

indicated; or 
 
(d) Material that the Contractor believes may be hazardous waste which is not already 

identified as hazardous material in the Contract, as defined in Section 25117 of the State 
Health and Safety Code, that is required to be removed to a Class I, Class II or Class IH 
disposal site in accordance with provisions of existing law. 

 
GC-3 Prevailing Wage.  Contractor and each Subcontractor shall pay to all workers employed 
on the Work not less than the prevailing rate of wages as determined in accordance with the State 
Labor Code as indicated herein. 
 
 GC-3.A  State Labor Code.  Contractor shall comply with State Labor Code Sections 
1774 and 1775.  In accordance with said Section 1775, Contractor shall forfeit as a penalty to 
MTC SAFE not more than $50 for each calendar day or portion thereof for each worker paid less 
than the prevailing wage rates stipulated in the Invitation to Bidders for such work or craft in 
which such worker is employed for any Work done under the Contract by Contractor or by any 
Subcontractor under the Contract (in violation of the provisions of the State Labor Code and, in 
particular, State Labor Code Sections 1770 to 1780, inclusive).  The amount of forfeiture shall be 
determined by the Labor Commissioner based on specified factors pursuant to said Section 1775.  
In addition to said penalty and pursuant to said Section 1775, the difference between such 
stipulated prevailing wage rates and the amount paid to each worker for each calendar day or 
portion thereof for which each Worker was paid less than the stipulated prevailing wage rate 
shall be paid to each worker by the Contractor. 
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 GC-3.B  Section 1773 of the State Labor Code.  Pursuant to the provisions of Section 
1773 of the State Labor Code, MTC SAFE has obtained the general prevailing rate of wages 
(which rate includes employer payments for health and welfare, pension, vacation, travel time 
and subsistence pay as provided for in Section 1773.8 of said Code, apprenticeship or other 
training programs authorized by Section 3093 of said Code, and similar purposes) applicable to 
the Work to be done, for straight time, overtime, Saturday, Sunday, and holiday work.  The 
holiday wage rate listed shall be applicable to all holidays recognized in the collective bargaining 
agreement of the particular craft, classification or type of worker concerned.  Copies of the 
prevailing rates of wages are on file at MTC, and will be furnished by the Building Manager 
upon request.  For crafts or classifications not shown on the prevailing wage determinations, 
Contractor may be required to pay the wage rate of the most closely related craft or classification 
shown in such determinations for Contract work. 
 
 GC-3.C  Posting of Prevailing Wage Rates.  A copy of the prevailing rates of wages 
shall be posted in a prominent place at each jobsite by the Contractor. 
 
 GC-3.D  Travel and Subsistence Payments.  The Contractor shall make travel and 
subsistence payments to each worker needed to execute the Work in accordance with the 
requirements in Section 1773.8 of the State Labor Code. 
 
 GC-3.E Payroll Records. 
 

(a) The Contractor shall comply with the provisions of State Labor Code Sections 1776 and 
1812, and shall be responsible for compliance by its Subcontractors.  The penalties 
specified in subdivision (f) of State Labor Code Section 1776 for noncompliance may be 
deducted from any monies due which may become due to the Contractor. 

 
(b) A certified copy of payroll records provided for in State Labor Code Section 1776 shall 

be furnished to the Project Manager or designee each week. 
 
 GC-3.F Claim for Additional Compensation.  MTC SAFE will not recognize any 
claim for additional compensation because of the payment by the Contractor of any wage rate in 
excess of the prevailing wage rate set forth in the Contract.  The possibility of wage increases is 
one of the elements to be considered by the Contractor in determining its Bid, and will not under 
any circumstances be considered as the basis of a claim against MTC SAFE under the Contract. 
 
GC-4 Payment of Taxes.  The Contract Prices paid for the Work shall include full 
compensation for all taxes which the Contractor is required to pay whether imposed by Federal, 
State or local government, including, without limitation, Federal excise taxes, whether or not the 
laws, regulations, orders and judgments respecting such taxes are changed following submission 
of the Contractor’s bid or execution of the Contract.  The Contractor shall promptly pay such 
taxes when and as they become due, and shall indemnify, defend and hold harmless MTC SAFE, 
MTC, BATA, ABAG and all of their commissioners, directors, officers, agents, consultants, and 
employees against any claims, losses, liabilities, penalties, interest, damages or expenses 
(including attorneys’ fees and related costs), resulting from failure by the Contractor or its 
Subcontractor and vendors to pay such taxes or comply with the applicable tax laws.  MTC 
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SAFE will not furnish any tax exemption certificate nor sign any document designed to exempt 
the Contractor from payment of any tax. 
 
GC-5 Permits and Licenses.  Except as may be otherwise indicated, the Contractor shall 
procure all necessary permits and licenses, pay all charges and fees, comply with all permit 
conditions and give all notices necessary and incident to the due and lawful prosecution of the 
Work.  
 
GC-6 Contractor Inspection.  The Contractor shall inspect all materials, supplies and 
equipment that are to be used, consumed or incorporated in the Work.  In addition, Contractor 
shall conduct a continuous program satisfactory to the Project Manager or designee of 
construction quality control for all Work performed under this Contract.  The Contractor shall 
have the primary responsibility for inspecting the Work and materials; the Project Manager or 
designee’s inspection is conducted to verify that the Contractor has performed its inspections.  
Any observation, verification, inspection, or approval of the Work or materials by MTC SAFE 
shall not relieve the Contractor of any of Contractor’s obligations to fulfill the Contract as 
prescribed.  Work and materials not meeting Contract requirements shall be made acceptable, 
and unsuitable work or materials may be rejected, notwithstanding that payment for such Work 
or materials may have been previously authorized and included in a progress payment 
 
 GC-6.A Uncovering of Work.  Re-examination of questioned Work may be ordered by 
the Project Manager or designee at any time before Acceptance.  If so ordered, the Work shall be 
uncovered by the Contractor.  If such Work is found to be in accordance with the Contract 
Documents, MTC SAFE will pay for the cost of testing and of uncovering or removing and 
replacing for the covering or making good of the parts removed.  If such Work so exposed or 
examined is not in accordance with the Contract Documents, the testing and uncovering or 
removal, replacement, and recovering shall be at the Contractor’s expense. 
 
GC-7 Removal of Rejected and Unauthorized Work.  All work which has been rejected shall 
be promptly remedied, or removed and replaced by Contractor in an acceptable manner and no 
compensation will be allowed Contractor for such removal, replacement, or remedial Work. 
 
 GC-7.A  Unauthorized Work.  All work done beyond the lines and grades shown on the 
Contract Drawings or established by the Project Manager or designee, and all extra work done 
without written authorization will be considered as unauthorized work.  Upon order of the 
Project Manager or designee, unauthorized work shall be remedied, removed, or replaced at the 
Contractor’s expense. 
 
 GC-7.B  Failure to Remedy.  Upon failure of the Contractor to remedy, to remove, or to 
replace rejected or unauthorized work, or to comply promptly with any order of the Project 
Manager or designee made under Paragraph GC-7, the Project Manager or designee may cause 
rejected or unauthorized Work to be remedied, removed, or replaced by others and deduct the 
costs thereof from any monies due or to become due the Contractor. 
 
GC-8  Prompt Payment.  
 
ARTICLE 1.7 MODIFICATIONS; PERFORMANCE; PAYMENT 
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[Added Stats 1992 Ch. 799 § 2 (SB 56).] 
 
§ 20104.50.  Legislative intent regarding prompt payment; Interest on late payment; Procedure; 
Definitions (a) (1) It is the intent of the Legislature in enacting this section to require all local 
governments to pay their contractors on time so that these contractors can meet their own 
obligations.  In requiring prompt payment by all local governments, the Legislature hereby finds 
and declares that the prompt payment of outstanding receipts is not merely a municipal affair, but 
is, instead, a matter of statewide concern. 
 
(2) It is the intent of the Legislature in enacting this article to fully occupy the field of public 
policy relating to the prompt payment of local governments’ outstanding receipts.  The 
Legislature finds and declares that all government officials, including those in local government, 
must set a standard of prompt payment that any business in the private sector which may contract 
for services should look towards for guidance. 
 
(b) Any local agency which fails to make any progress payment within 30 days after receipt of 
an undisputed and properly submitted payment request from a contractor on a construction 
contract shall pay interest to the contractor equivalent to the legal rate set forth in subdivision (a) 
of Section 685.010 of the Code of Civil Procedure. 
 
(c) Upon receipt of a payment request, each local agency shall act in accordance with both of the 
following: (1) Each payment request shall be reviewed by the local agency as soon as practicable 
after receipt for the purpose of determining that the payment request is a proper payment request. 
 
(2) Any payment request determined not to be a proper payment request suitable for payment 
shall be returned to the contractor as soon as practicable, but not later than seven (7) days, after 
receipt A request returned pursuant to this paragraph shall be accompanied by a document setting 
forth in writing the reasons why the payment request is not proper. 
 
(d) The number of days available to a local agency to make a payment without incurring interest 
pursuant to this section shall be reduced by the number of days by which a local agency exceeds 
the seven-day return requirement set forth in paragraph (2) of subdivision (c). 
 
(e) For purposes of this article: 
 
(1) A “local agency” includes, but is not limited to, a city, including a charter city, a county, and 
a city and county, and is any public entity subject to this part.  
 
(2) A “progress payment” includes all payments due contractors, except that portion of the final 
payment designated by the contract as retention earnings 
 
(3) A payment request shall be considered properly executed if funds are available for payment 
of the payment request, and payment is not delayed due to an audit inquiry by the financial 
officer of the local agency. 
 
(f) Each local agency shall require that this article, or a summary thereof, be set-forth in the 
terms of any contract subject to this article. 
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GC-9  Resolution of Construction Claims 
 
ARTICLE 1.5 RESOLUTION OF CONSTRUCTION CLAIMS 
 
[Added Stats 1994 Ch. 726 § 22 (AB 3069), effective September 21, 1994. Former Article 1.5, 
a/so entitled "Resolution of Construction Claims" consisting of §§ 20104-20104.6, was added 
Stats 1990 Ch. 1414 § 2 and repealed, operative January 1, 1994, by the terms of § 20104.8.] 
 
§ 20104. Application of article; “Public work”; “Claim” 
 

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand 
dollars ($375,000) or less which arise between a contractor and a local agency. 

 
(2) This article shall not apply to any claims resulting from a contract between a contractor 
and a public agency when the public agency has elected to resolve any disputes pursuant to 
Article 7.1 (commencing with Section 10240) of Chapter I of Part 2. 

 
(b) (1) “Public work” has the same meaning as in Sections 3100 and 3106 of the Civil Code, 
except that “public work” does not include any work or improvement contracted for by the 
state of the Regents of the University of California. 

 
(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) 
payment of money or damages arising from work done by, or on behalf of, the Contractor 
pursuant to the contract for a public work and payment of which is not otherwise expressly 
provided for or the claimant is not otherwise entitled to, or (C) an amount the payment of 
which is disputed by the local agency. 

 
(c) The provisions of this article or a summary thereof shall be set forth in the plans or 
specifications for any work which may give rise to a claim under this article. 

 
(d) This article applies only to contracts entered into on or after January 1, 1991. (Added 
Stats 1994 Ch. 726 § 22 (AB 3069), effective September 21, 1994) 

 
§ 20104.2 Requirements to submit claim; Agency’s response; Dispute by claimant over 
response; Failure of agency to respond; Inapplicability of article to tort claims 
 
For any claim subject to this article, the following requirements apply: 
 

(a) The claim shall be in writing and include the documents necessary to substantiate the 
claim.  Claims must be filed on or before the date of final payment.  Nothing in this 
subdivision is intended to extend the time limit or supersede notice requirements otherwise 
provided by contract for the filing of claims. 

 
(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond 
in writing to any written claim within 45 days of receipt of the claim, or may request in 
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writing, within 30 days of receipt of the claim, any additional documentation supporting the 
claim or relating to defenses to the claim the local agency may have against the claimant. 

 
(2) If additional information is thereafter required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of the local agency and the claimant. 

 
(3) The local agency’s written response to the claim, as further documented, shall be 
submitted to the claimant within 15 days after receipt of the further documentation or within 
a period of time no greater than that taken by the claimant in producing the additional 
information, whichever is greater. 

 
(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three 
hundred seventy-five thousand dollars ($375,000), the local agency shall respond in writing 
to all written claims within 60 days of receipt of the claim, or may request, in writing, within 
30 days of receipt of the claim, any additional documentation supporting the claim or relating 
to defenses to the claim the local agency may have against the claimant. 

 
(2) If additional information is thereafter required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of the local agency and the claimant. 

 
(3) The local agency’s written response to the claim, as further documented, shall be 
submitted to the claimant within 30 days after receipt of the further documentation, or within 
a period of time no greater than that taken by the claimant in producing the additional 
information or requested documentation, whichever is greater. 

 
(d) If the claimant disputes the local agency’s written response, or the local agency fails to 
respond within the time prescribed, the claimant may so notify the local agency, in writing, 
either within 15 days of receipt of the local agency’s response or within 15 days of the local 
agency’s failure to respond within the time prescribed, respectively, and demand an informal 
conference to meet and confer for settlement of the issues in dispute.  Upon a demand, the 
local agency shall schedule a meet and confer conference within 30 days for settlement of the 
dispute. 

 
(e) Following the meet and confer conference, if the claim or any portion remains in dispute, 
the claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and 
Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the 
Government Code.  For purposes of those provisions, the running of the period of time 
within which a claim must be filed shall be tolled from the time the claimant submits his or 
her written claim pursuant to subdivision (a) until the time the claim is denied as a result of 
the meet and confer process, including any period of time utilized by the meet and confer 
process. 

 
(f) This article does not apply to tort claims and nothing in this article is intended nor shall be 
construed to change the time periods for filing tort claims or actions specified by Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of 
Division 3.6 of Title 1 of the Government Code. 

(Added Stats 1994 Ch. 726 § 22 (AB 3069), effective September 21, 1994) 
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§ 20104.4 Procedures to resolve claims 
 
The following procedures are established for all civil actions filed to resolve claims subject to 
this article: 

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, 
the court shall submit the matter to non-binding mediation unless waived by mutual 
stipulation of both parties.  The mediation process shall provide for the selection within 15 
days by both parties of a disinterested third person as mediator, shall be commenced within 
30 days of the submittal, and shall be concluded within 15 days from the commencement of 
the mediation unless a time requirement is extended upon a good cause showing to the court 
or by stipulation of both parties.  If the parties fail to select a mediator within the 15-day 
period, any party may petition the court to appoint the mediator. 

 
(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code 
of Civil Procedure, notwithstanding Section 1141.11 of that code.  The Civil Discovery Act 
of 1986 (Article 3(commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the 
Code of Civil Procedure) shall apply to any proceeding brought under this subdivision 
consistent with the rules pertaining to judicial arbitration. 

 
(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators 
appointed for purposes of this article shall be experienced in construction law, and, upon 
stipulation of the parties, mediators and arbitrators shall be paid necessary and reasonable 
hourly rates of pay not to exceed their customary rate, and such fees and expenses shall be 
paid equally by the parties, except in the case of arbitration where the arbitrator, for good 
cause, determines a different division.  In no event shall these fees or expenses be paid by 
state or county funds. 

 
(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, any party who after receiving an arbitration award requests a trial 
de novo but does not obtain a more favorable judgment shall, in addition to payment of costs 
and fees under that chapter, pay the attorney’s fees of the other party arising out of the trial 
de novo. 

 
(c) The court may, upon request by any party, order any witnesses to participate in the 
mediation of arbitration process. 

(Added Stats 1994, Ch. 726 § 22 (AB 3069), effective September 21, 1994) 
 
§ 20104.6 Payment of portion of claim which is undisputed; Payment of interest on 
arbitration award or judgment.  
 

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed 
except as otherwise provided in the contract. 
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(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate 
on any arbitration award of judgment.  The interest shall begin to accrue on the date the suit 
is filed in a court of law. 

(Added Stats 1994, Ch. 726 § 22 (AB 3069), effective September 21, 1994) 

§ 20104.8 [Section repealed 1993.] 
(Added Stats 1990 Ch. 1414 § 2 (AB 4165). Repealed, operative January 1, 1994, by its own 
terms. 
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APPENDIX J,  
PAYMENT BOND TO ACCOMPANY CONTRACT 

 
KNOW ALL MEN BY THESE PRESENTS 
 
THAT WHEREAS, the MTC SAFE has awarded to 
 
 
 
as Principal, hereinafter designated as the "Contractor," a contract for the work described as follows: 
 
AND WHEREAS, Contractor is required to furnish a bond in connection with said contract, to secure the 
payment of claims of laborers, mechanics or material suppliers employed on work under said contract as 
provided by law;  
 
NOW, THEREFORE, We the undersigned Contractor and Surety are held and firmly bound unto the 
MTC SAFE in the sum of dollars ____________________________ ($__________________), said sum 
being 100% of the estimated amount payable by the said the MTC SAFE under the terms of the contract, 
for which payment well and truly to be made we bind ourselves, our heirs, executors and administrators, 
successors and assigns, jointly and severally, firmly and by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, 
That if Contractor, his or its heirs, executors, administrators, successors, assigns or subcontractors shall 
fail to pay any of the persons named in Section 3181 of the Civil Code, amounts due under the 
Unemployment Insurance Code with respect to work or labor performed under the contract, or for any 
amounts required to be deducted, withheld, and paid over to the Employment Development Department 
from the wages of employees of the Contractor pursuant to Section 13020 of the Unemployment 
Insurance Code with respect to the work and labor, that the surety hereon will pay for the same, in an 
amount not exceeding the sum specified in this bond; otherwise, the above obligation shall be void. In 
case suit is brought upon this bond, the said surety will pay a reasonable attorney's fee to be fixed by the 
court. 
 
This bond shall inure to the benefit of any of the persons named in Section 3181 of the Civil Code, so as 
to give a right of action to such persons or their assigns in any suit brought upon this bond. 
 
IN WITNESS WHEREOF, we have hereunto set our hands and seals on this ____________ day of 
______________________________________ A.D., 2009.  

   
 

  Contractor 
   

 
  Surety 
   

 
[ SEAL ]  Attorney in Fact  
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